




Minutes of Pre-bid meeting of Request for Proposal for supply, construction, erection, testing, commissioning of Grid Connected Roof Top Solar PV Systems and Operation and Management (O&M) for 5 years on 10-10-2022

The decision taken and amendments made by committee on queries raised by 6 bidders (Attendance sheet enclosed) who are present in pre-bid meeting conducted on 10/10/2022 are as follow:-

Sr	Clause no	E.O.I (Original condition)	Proposed Condition by bidders	Committee decision
1	7- Section IV: Terms of payment, point no 2	30% payment of contract value shall be released on material delivery on proposed site subject to approval letter from competent authority of MPAGRO	As the payment structure mentioned in the document contains 15% on design approval, and 30% at material delivery. But, the products which are supposed to be delivered are of high value and before dumping we need to clear dues with the manufacturer. Therefore kindly review it and slightly modify it to 40%-50% instead of 30%	30% payment of contract value is changed to 40% payment on released on material delivery on proposed site subject to approval letter from competent authority of MPAGRO. While payment released on submission and approval design and drawing to client is changed from 15% to 10%
2	7- Section IV: Terms of payment, point no 5	Remaining 15% payment (Performance Guarantee) of contract value shall be released on the handover of plan after completion of O&M period and submission of Carbon Foot print Certificate to the competent authority of MPAGRO	As per similar scope of works and tenders published by other departments under MP Gov., the Bank guarantee required for O&M period is generally 3%-5%.	Remaining 15% payment (Performance Guarantee) of contract value released on the handover of plan after completion of O&M period and submission of Carbon Foot print Certificate to the competent authority of MPAGRO is changed to 10% payment. 5% payment out of 10% payment will be given after completion of 1 year of O&M period and remaining 5% payment will be provided after completion of O&M.
3	-	-	It is requested to allow consortium or JV in the tender so that wider participations of bidders can be done.	Not accepted


Shri Rajib Jain
MD


Shri Mand Jain
Manager(HRD)







Shri CS Shrivastav
DGM(Marketing)


Shri D.K. Parmar
Dy. M(Accts)


Shri Avam Khan
Manager(Project)

PREBID ATTENDANCE

Prebid meeting of Tender "Design, Engineering, Supply, Construction, Erection, Testing, Commissioning of Grid Connected Roof Top Solar PV Systems At Poshan Aahar Sayantra Badi Dist Raisen Madhya Pradesh and Bio Fertilizer Plant Indarpuri (Bhopal) of Suitable Capacity and Operate & Maintain for 5 years" is held on 10-10-2022 at MP State Agro office. Bidders present in the prebid meeting are as follow :-

Sr	Name of the Person	Name of the Firm	Mobile Number	Email Id	Signature
1.	Anmol Rai	M/S Solar Techolutions	9755777-296	anmol@solar-techolutions.com	
2.	RAVIJEET KUMAR JHA	M/S SHRI YASH ASSOCIATES	7999527960	Shriyashassociates1@gmail.com	
3.	Ketan Sharma	Telhadal	7113000874	Salesmanager@Telhadal.com	
4.	Anurag Pandey	ASA EPC PVT LTD	638179067	Anurag@ASA-EPC.COM	
5.	Finsen RITTER.	Mayur Jansid	9893300234	mayurjan@gmail.com	
6.	Bhuj Raj	Rosani Eng	9893162677	B. borisraj. Rector.	