
 1 of 91 
 

M.P.STATE AGRO INDUSTRIES DEVELOPMENT CORPORATION 

HEAD OFFICE  

PANCHANAN 3 rd FLOOR,MALVIYA NAGAR , BHOPAL 

APPENDIX 2.10 

For Percentage Rate only in works departments and other  

Departments similar to work departments  

(EFFECTIVE FROM 23.07.2014)  

 

OFFICE OF THE                              HEAD OFFICE PANCHANAN 3rd FLOOR, 

MALVIYA NAGAR , BHOPAL  

N.I.T. No. and Date  
 
Tender No.  

H.O./24-25/BFP /  dt. 05.03.2025 
 
04 

Agreement Number and Date 
----------------------------------------------------------------- 

 
Name of Work Repair of Boundry wall of B.F.P.Campus at 

Indrapuri Bhopal 

Name of Contractor 
----------------------------------------------------------------- 

 
Probable Amount of Contract 
(Rs. In Figure ) 
(Rs. In Words)  

4.04 Lacs 
 Four Lacs  FourThousands      

Contract Amount 
(Rs. In Figure ) 
(Rs. In Words)  

----------------------------------------------------------------- 

 
Stipulated Period of 
Completion 

01 Months  Including rainy season 
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M.P.STATE AGRO INDUSTRIES DEVELOPMENT CORPORATION 

HEAD OFFICE  

PANCHANAN 3 rd FLOOR,MALVIYA NAGAR , BHOPAL 

ANNEXURE — 1 

PARTICULARS OF VALUES TO BE ASSIGNED FOR VARIOUS  
CLAUSES OF TENDER DOCUMENTS  

(APPENDIX 2.10) FOR -----------------., WORKS (EFFECTIVE FROM 23.07.2014)  

(APPROVED VIDE FINANCE DEPARTMENT NO. 751/1345/B-9/pkj DATED 26-12-2013) 

REFERENCE Particulars VALUES APPLICABLE FOR  CPA WORKS 

GCC CLAUSE 
28 

PAYMENT UPON 
TERMINATION 

GCC Clause 28.1 —  
If the contract is terminated under Clause 27.3, the Engineer shall 
issue a Certificate for the value of the work accepted on Final 
Measurements, Less Advance Payments and penalty as 
indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-Charge and shall be final and 
binding on both the parties. Penalty Shall include :  
(a) Security deposit as per Clause 30 of General Conditions of 

Contract and 
(b) Liquidated Damages imposed as per Clause 15 or 

Performance Security (Guarantee) including Additional 
Performance Security (Guarantee), if any, as per Clause 29 
of General Conditions of Contract, whichever is higher. 

ITB Clause 22 

PERFORMANCE 
SECURITY & 
ADDITIONAL 
PERFORMANCE 
SECURITY 

ITB Clause 22 —  
(1) Performance Security to be Deposited @ 5%(Five percent) 

of contract amount. 
(2) Additional Performance Security to be Deposited @5% (Five 

percent) along with Performance Security only in case of 
Road works in PWD with period of validity similar to that of 
Performance Security. 

GCC Clause 30 
SECURITY 
DEPOSIT 

GCC Clause 30 —  
SECURITY DEPOSIT to be deducted from each running bill 

@ of 5% 

GCC Clause 31 
PRICE 
ADJUSTMENT 

GCC Clause 31 —  
 Price Adjustment shall be applicable only in case where 

the Amount in N.I.T. is more than Rs. 10 (Ten) Crores. This 
clause shall not have any bearing with the Contract Amount. 

GCC Clause 31, Annexure-R 
 The Price Adjustment shall apply only in respect of 

Cement, Steel, Bitumen and POL components. 

GCC Clause 32 

MOBILIZATION 
AND 
CONSTRUCTION 
MACHINERY 
ADVANCE 

GCC Clause 32 —  
 No Mobilization and Construction Machinery Advance. 

GCC Clause 33 
SECURED 
ADVANCE 

GCC Clause 33 —  
 NO SECURED ADVANCE.  

                                                                 EXECUTIVE ENGINEER, 
                                                                                                                       HEAD OFFICE. BHOPAL 
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SECTION – 1  

  

M.P.STATE AGRO IND.DEV.CORPN.LTD. 

Head Office, Panchanan  3rd Floor, Malviya Nagar ,Bhopal 
 

H.O./2024-25/                                                                dated  05-03-2025 

 Notice Inviting Tenders 

  Online percentage rate bids based on S.O.R. of PWD enforced from 01/01/2024 

for Building works (I/C all ammendments), are invited from registered contractors of MPPWD in 

centralized category for the following work :-   

Name of Work 
 

Place 
 

P.A.C. (EMD) Cost of Document 
I/C G.S.T. 

Completion 
Period 

Repair of Existing 

Boundry wall of 

B.F.P.Campus  

Indrapuri 

Bhopal 

4.04 

Lacs 

Rs 8080/- 2360/- 1 month i/c 

Rainy season 

 

1. Interested bidders can view the Detailed NIT on website www.mpagro.org and 

 www.mptenders.gov.in. 

2. Amendments  if any, would be published on website only, and not in newspaper. 

 

                                 Executive Engineer 
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M.P.STATE AGRO INDUSTRIES DEVELOPMENT CORPORATION 

HEAD OFFICE  

PANCHANAN 3 rd FLOOR,MALVIYA NAGAR , BHOPAL 

                                                      
                                                        Notice Inviting   Tender 
 
NIT. No. 01 /H.O./E-tendering/Bhopal                   Dated     05 .03 .2025 
 

Online percentage rate bids for the following works are invited from registered 
contractors and Firms of repute fulfilling registration criteria:  

 

S. 

No. 

/Pkg/ 

Code 

Name of Work 

District 

(s) 
Probable 

Amount of 

Contract 

(Rs. in lakh) 

Earnest 

Money 

Deposit 

(EMD) 

 

Cost of 

Bid 

Document 

I/C G.S.T. 

Category of 

Contractor 

Period of 

Completio

n 

1 2  3 4 5 6 7 

1 

 
Repair of Boundry 

wall of 

B.F.P.Campus  

Indrapu

ri 

Bhopal 

4.04 Rs  8080/-  Rs2360/- 
REGISTERD 

CONTRACTOR  
IN PWD UNDER 
CENTRALIZED 

SYSTEM  

01 Month 

Including 

rainy 

season 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website http://mptenders.gov.in  

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash card/Internet Banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD in the appropriate class. However, such 

bidders who are not registered with the Government of Madhya Pradesh and are 

eligible for registration can also submit their bids after having applied for registration 

with appropriate authority. 
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(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. Pre Bid meeting – A pre bid meeting will be held ------N.A.------ in the -------------------

------- 

8. The Bid Document can be purchased only online from   6/03/2025 10:30 AM to           

26/03/2025  17:00 PM 

9. All documents / certificates such as Goods and Services Tax (GST) Registration 

Certificate, REGISTERED CONTRACTOR  IN PWD UNDER CENTRALIZED 

SINGLE REGISTRATION SYSTEM , EPF Regisgration, PAN Card, Affidavit as per 

tender documents On Non Judicial Stamp of Rs. 100/-, Check list as per tender 

documents, etc. required to be submitted online in Envelope - ‘A’  must be submitted 

compulsorily. In case of any dispute, the decision of Managing Director who is competent 

to decide will be final. List of Documents so submitted must be uploaded online. For 

obtaining other details of works or site visit contractor/ firm are requested to contact 

Executive Engineer, Phone No. (O). : 0755-2551967 E-mail: mpagrohobpl@gmail.com 

10. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

     
              
Executive Engineer 

                                                                                                                 Head Office ,Panchanan 3 rd. Floor 
Malviya Nagar, Bhopal  
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture. The requirement of joint venture 

is given in the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids where in the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in this 

respect shall have to be borne by the bidder. 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
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2. Instructions to Bidders, bid data sheet with all Annexures  

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexure sand 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 

 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 

Bid Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify 

issues and answer questions on any matter that may be raised at that stage. The 

Employer may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted 

on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids. By 

publication of the same on the website. 
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C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Online 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 

details in format given in the bid data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

v) Documents mentioned in Section 3 Special conditions of contract  

Part 2 – This shall be known as online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly 

supported by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as online Envelope C and would apply to all bids. Envelop 

C shall contain financial offer in the format prescribed format enclosed with the Bid Data 

Sheet. 

13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English.In such case, 

for the purposes of interpretation of the bid, such translation shallgovern. 

14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given in 

the Bid Data Sheet. 
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14.2 All the document/information enclosed with the technical proposal should be self-

attested and certified by bidder. The bidder shall be liable for forfeiture of his 

earnest money deposit, if any document/information are found false/fake/untrue 

before acceptance of bid. If it is found after acceptance  of the bid. The bid 

sanctioning authority may at his description forfeit his performance 

security/guarantee security deposit, enlistment deposit and take any other suitable 

action.      

 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in bid data sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contact given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid data sheet. 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 
specified in the Bid Data Sheet.  

 
17.2  The EMD shall be in the form of  online only given in the Bid Data Sheet.Other form(s) of 

EMD will not  be allowed by the employer by mentioning it in the bid data sheet.  
 
17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4   EMD of bidders whose bids are not accepted will be returned within ten working  days of 

the decision on the bid. 

17.5 EMD of the successful  Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 
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17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form 

also at the place prescribed in the bid data sheet.  

 

 

D. OPENING AND EVALUATION OF BID 

19.  PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 

such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 

be opened online at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are 

not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not 

officially concerned with such process until final decision on the bid. 
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20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of its bid. 

E. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount, in the form and for the 

duration, etc. as specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 

and shall be in the form and for the duration, etc. similar to performance security. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and additional 

performance security, if any and sign the contract agreement within 15 days of 

issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the Employer 

to the contractor for commencement of work. 

23.3  In the vent of failure of the successful bidder to submit Performance Security and 

additional performance security, if any or sign the Contract Agreement, his EMD 

shall stand forfeited without prejudice to the right of the employer for taking action 

against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract; and 
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ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

 

 

 

 

 

 

        
 

[End of ITB] 
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Bid Data Sheet 

GENERAL  
SR. 
No. 

PARTICULARS DATA 

1 Office Inviting Tender Office of the M.P.STATE AGRO IND. DEV. CORPN. 
Panchanan 3 rd. Floor Malviya Nagar ,Bhopal 

2 NIT No. 04 
3 Date of NIT   06/03 /2025 
4 Bid document download 

available from date & time 
  06/03 /2025 10.30 AM 

5 Website link http:// www.mptenders.gov.in 
SECTION 1 - NIT  

NIT 
CLAU

SE  
PARTICULARS DATA 

1 Portal Fees  
(also known as processing fee) 

 As notified in E-Tendering Website  

2 Cost of Bid Document  Rs. 2360/- 
Cost of Bid Document Payable 
at 

 

Cost of Bid Document In favour 
of 

 

3 Affidavit Format   As per 'Annexure- B' 
4 Pre-qualifications required No 

required  as below: 
(a) In case of Roads and Bridge works 

costing more than Rs. five Cr.and 
In case of Building works costing  more than 
Rs. One Cr.   

If Yes, details N.A. 
5 Special Eligibility 

(if yes, prior permission of E-in-
C required) 

NO 

If Yes, details As per 'Annexure -D' 
 6 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB
1
 

ITB 
CLAUSE  PARTICULARS DATA 

1 Name of the ‘Work’ Repair of Boundry wall of B.F.P.Campus at Indrapuri 
Bhopal 

2 Specifications & SOR As per 'Annexure – E'  
in addition to as below: 

(a) Stipulation of SOR for Building work w.e.f. 
01.01.2024 and its amendments Issued up to 
date of N.I.T 

(b)  
3 Procedure for participation in e-

tendering 
As per 'Annexure – F' 

4 
Whether Joint Venture is allowed. NO 
If yes, requirement for Joint Venture As per 'Annexure – G' 

5 

Online Envelope-A containing : 
i. Registration and Organizational 

details as per 'Annexure H' 
ii. Cost of Bid Document receipt 
iii.Online  EMD receipt 
iv. Experience certificate as per  

requirment 
v. An affidavit duly notarized as 
 per 'Annexure- B' 
 

YES 

6 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1to I-5) 
Note: The technical evaluation will be done only on 
the basis of financial & physical experience details 
submitted in formats ( I-1) &( I-2)  requiring  
Annual Turn Over & Bid Capacity. Requirement as 
regard to Key technical personnel, key Lab 
equipments & construction requirement as per 
Formats I-3, I-4 & I-5 respectivaly shall not be part 
of technical evaluation. However the non 
compliance on these requirements during the 
currancy of the contract may attract penalties.        

7 
Envelope-C Financial Bid 

As per 'Annexure - J ' 
 

Materials to be issued by the 
department 

As per 'Annexure - K' 

8 Period of Validity of Bid 120 Days 
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Bid Data Sheet 

ITB 
CLAUSE  PARTICULARS DATA 

9 

Earnest Money Deposit  Rs 8080 /- 
Forms of Earnest Money Deposit   Only online 

 
  

10 Letter of Acceptance (LOA) As per 'Annexure -L' 

(A formal work order will be issued to 

contractor) 

11 

Amount of Performance Security 5% of Contract Amount for Road and Bridge works;  

5% of the Contract Amount for building works. 

Additional Performance 

Security, if any 

Equal to an amount arrived at, by multiplying 

the contract amount with difference of 

percentage between percent rates (below/minus) 

of successful bid and 10% percent 

(below/minus), considering bid rates less than 

Fifteen percent below PAC, to be unworkable 

and shall  require additional performance 

security (guarantee). valid up to – Till stipulated 

time of completion plus three months  

Performance Security  in the 

format  

As per 'Annexure- M-1' 

Performance Security in favor of M.P.STATE AGRO INDUSTRIES DEVELOPMENT 

CORPORATION 

Performance Security valid up 
to2 

Valid Contract Period (stipulated period of 
completion plus DLP) plus 3 months 

 
 
 
 
 
 
 
 
 
 

                                                 
2  
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Annexure – A 

(see Clause 1, 7 of Section 1 –NIT) 
 
 

KEY DATES 
 
 

Sr. 

No 

Works Department 

Stage 

Bidders Stage Start Expiry 

Date Time Date Time 

1 - Tender 
Purchase - 

Online 

06/03/25 
 

10.30 26/03/25 
 

17.30 

2  Bid 
Submission  

Online 

06/03/25 
 

10.30 26/03/25 
 

17.30 

5 Bid Opening Date 
(Technical)  

 

- 27/03/25 
 

15.00 -- -- 
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Annexure – B 
 

|| AFFIDAVIT || 
(to be Contained in Envelope-A) 

(On Non Judicial Stamp of Rs. 100) 
I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath 
and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No. ______________ for __________________________ (name of 
work) dated _______ issued by the ________________ (name of the department). 

I/we are fully responsible for the correctness of following self certified information/ 
documents and certificates: 
1. That the self certified information given in the bid document is fully true and authentic. 

 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turn-over is correct. 
c. Information regarding various Technical qualifications is correct. 

 
3. No close relative of the undersigned and our firm/company is working in the department. 

OR 
Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 
 
 

Signature with Seal of the Deponent (bidder) 
 

I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated)  at ______________ (place). 
 

Signature with Seal of the Deponent (bidder) 
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Annexure – C 
(See Clouse-5 of Section 1 – NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity which 

shall be worked out as given in format I-2 of Annexure-I  

B. Physical  

 Physical qualifications for the work shall be as below 

S. 

no 

Particulars Quantity Period 

1 Physical  qualification required No any 

2 Earth Work 

3 Concrete work 

 (The Employer shall specify all physical qualifications required). 

 

Note: Above criteria is indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure – D 
(See Clouse-6 of Section 1 – NIT) 

 
 

SPECIAL ELIGIBILITY CRITERIA 
 
 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

 

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and 
 specific bid. 
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Annexure – E 
(See Clouse-2 of Section 2-itb & 

Clause 10 of GCC) 

 
Specifications 

 
 
 
 

 
1. MP Pubic Works Department Specifications, 

 
2.  CPWD Specifications, 

 
3. Building  SOR WEF 01-01-2024 and its amendments issued up to date of 

N.I.T. 

 
 
 

 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or other 

specifications issued in writing by the Employer shall form part of the technical 

specifications of this work. 
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Annexure – F 
(See Clouse-3 of Section 2 – ITB) 

 
PROCEDURE FOR PARTISIPATION IN E-TENDERING 

 

1. Registration of Bidders on E-Tendering System: 

All the PWD Registered Bidders are already registered on the new e-Procurement portal 

http://mpeproc.gov.in the user ID will be the contractor ID provided to them from MP online. 

The password for the new portal has been sent to the bidders registered e-mail ID. For more 

details may contract M/s Tata Consultancy services Corporate Block, 5th Floor, DB City, 

Bhopal-462011 email ID: eproc_helpdesk@mpsdc.gov.in helpdesk phone numbers are 

available on website. 

2. Digital Certificates: 

The Bids submitted online should be signed electronically with a Class III Digital Certificate 

to establish the identity of the Bidder submitting the Bid online. The Bidders may obtain Class 

III Digital Certificates issued by an approved Certifying Authority authorized by the 

Controller of Certifying Authorities, Government of India. 

A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with 

an Application. Only upon the receipt of the required documents, a Digital Certificate can be 

issued. For details please visit cca.gov.in    

Note:  

1. It may take upto7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already have 

valid class III Digital certificate need not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the application form required to be 

submitted for the issuance of Digital Certificate form cca.gov.in. 

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature 

While bid submission. 
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The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online bidding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user. 

 

In case of Partnership Firm, majority of the Partners have to authorize a specific individual 

through Authority Letter signed by majority of the Partners of the firm. 

 

In case of Private Limited Company, Public Limited Company, the Managing Director has 

to authorize a specific individual through authority letter. Unless the certificate is revoked, 

it will be assumed to represent adequate authority of the specific individual to bid on 

behalf of the Organization for online bids as per Information Technology Act 2000. This 

Authorized User will be required to obtain a Digital Certificate. The Digital Signature 

executed through the use of Digital Certificate of this Authorized User will be binding on 

the firm. It shall be the responsibility of Management / Partners of the concerned firm to 

inform the Certifying Authority, if the Authorized User changes, and apply for a fresh 

digital certificate for the new Authorized User. 

3. Set Up of Bidders’ Computer System: 

In order for a Bidder to operate on the e-tendering System, the Computer System of the 

Bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, 

etc. the details are available at http://www.mptenders.gov.in 

4. Key Dates: 

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 

side for tasks and responsibilities to participate in the bid, as all the stages of each bid are 

locked before the start time and date and after the end time and date for the relevant stage of 

the bid as set by the concerned Department Official. 

5. Preparation and Submission of Bids: 
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The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and 

submit Bid of all the envelopes and documents required to be uploaded related to the Tender 

as per the time schedule mentioned in the key dates of the Notice Inviting Tenders after 

signing of the same by the Digital Signature of their authorized representative. 

 

6. Purchase of bid Documents: 

For purchasing of the bid document bidders have to pay service charge online only. Which is 

Rs. (as per bid data sheet) cost of bid document is separately maintained in the detail NIT. The 

bid document shall be available for purchase to concerned eligible bidder immediately after 

online release of the bid and up to scheduled date and time as set in the key dates. The 

payments for the cost of bid document shall be made online through Debit/Credit Card / Net-

Banking or NEFT Challan Through the payment gateway provided on the portal. 

7. Withdrawal Substitution and Modification of Bids: 

Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See Clouse-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled: 
 

Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally  binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for 
and on behalf of any and all partners of the joint venture and the entire execution of 
the contract, including payment, shall be done exclusively with the partner in charge;  

d. all partners of the joint venture shall be liable jointly and severally for the execution of 
the contract in accordance with the contract terms, and a statement to this effect shall 
be included in the authorization mentioned under [c] above, as well as in the bid and 
in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and  

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 
with the bit!.  
 .  

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder's compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure to 
comply with this requirement will result in rejection of the joint venture's bid.  
 

3. The performance security of a Joint Venture shall be in the name of the partner  
Lead Partner/joint venture.  

 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 

behalf of the joint venture  
 
5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders'.  

 
6. Furnish details of participation p1oposed in the joint venture as below:  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE  
 

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B”  FIRM”C” 
Financial     
Planning    
Construction Equipment     
Key personnel    
Execution of Work  
(give details on contribution of each) 
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Clarification:- 
   

1. Annexure-G (Page 24) of the bid document describes the conditions and 

requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).  

For the purpose of evaluation of technical bids, it is hereby clarified that in 

addition to the conditions contained in Annexure-G of the bid document, the 

partners of J.V. should satisfy the qualification criteria as below:- 

a. The lead partner must have a share of minimum 51% in the J.V.  

b. The other partner(s) must have a share of minimum 26% in the J.V.  

c. The lead partner and the other partner must also meet 51% and 26% of the all 

qualification criteria respectively except for the requirement of work 

experience described in Annexure-I-1(A) (Page 27).  However both the partners 

must satisfy the full (100%) qualification criteria jointly. For this purpose the 

qualification of individual partners shall be added (for Annual Average  Turn 

Over and for Bid Capacity only).  

d. Following clarification / amendment is hereby done in requirement contained 

in Annexure-I-1(A) for J.V.  

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works 

must be done by lead partner and one work to be done by other partner,    

OR 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work 

must be done by lead partner and 1 (One) work to be done by other 

partner,    

OR 

iii. In case of one similar work of value more than 50% of PAC the lead partner 

must satisfy the criteria.  However the other partner must satisfy the 

criteria in (i) above i.e. at least one work of 20% of PAC. 
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Annexure – H 
(See Clouse-12 of Section 2 – ITB & Clouse 4 of GCC) 

 
ORGANIZATIONAL DETAILS 
(To be contained in Envelope-A) 

 
S. No. Particulars Details 

1 Registration number issued by Centralized 
Registration System of Govt. of M.P. or 
Proof of application for registration. 

(if applicable scanned copy of proof of 
application for registration to the 
uploaded) 

2 Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration No. ________________ 
Date_________  
(Scanned copy of Registration to be 
uploaded) 

3 Name of Organization/Individual/ 
Proprietary  
Firm/ Partnership Firm 

 

4 Entity of Organization  
Individual/ Proprietary Firm/ Partnership 
Firm Registered under Partnership Act)/ 
Limited Company, (Registered under the 
Companies Act-1956)/ Corporation/ Joint 
Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number   

9 E-mail Address for all communications  

 Details of Authorized Representative   

10 Name    

11 Designation   

12 Postal Address   

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 

certificate of the company shall have to be enclosed.  
 
Signature of Bidder with Seal  
Date:  _  
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Annexure –I 
(See Clouse-14 of Section 2 – ITB ) 

 

Envelope - B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 
Sno Particulars Details to be submitted 

1 Experience - Financial &Physical  

 

Annexure I (Format: 1-1)  

2 Annual Turnover 

 

Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key 

positions  

Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for 

quality control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for 

construction work 

Annexure - 1 (Format: 1-5) 

Note:  
1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure – I(Format : I-1) 
(See Clouse-14 of Section 2 – ITB ) 

 
 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
 

 

A.  Financial Requirement: 
 

The bidder should have completed either of the below:  
 

a) three similar works each costing not less than the amount equal to 20% of the  
probable amount of contract during the last 5 financial years; or  
 

b) two similar works each costing not less than the amount equal to 30% of the  
probable amount of contract during the last 5 financial years; or  
 

c) one similar work of aggregate cost not less than the amount equal to 50% of the  
probable amount of contract in anyone financial year during the last 5 financial  
years;  
 

Clarification 
1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are 

generally for having completed similar work in last 5 financial years.  However the bidders who 
have executed a part of the project during last 5 financial years, and that part covers all the major 
items of road construction and the value of such executed part is more than the qualified amount 
mentioned in Annexure-C and / or Annexure-I shall be considered. 

2- It is clarified that the experience of constructing building shall be considered as experience of 
similar works, irrespective of it being work of repair of building. 

3- It is clarified that works completed/executed before last date of bid submission in the current 
financial year shall also be considered towards works experience requirement described in 
Annexure-C and Annexure-I-1 of the document. Therefore for this purpose the works 
completed/executed during current financial year up to last date of Bid submission shall be 
considered in this case last 5 financial year will be counted as current financial year and 4 years 
backwards.     

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 
Agreement 

Number & Year 
Name of 

Work 
Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

I II III IV V VI 
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Existing commitments - (Value of 'C' for Bid Capacity formula) 
 
Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance 
work 

Employer's 
Name and 
Address 

       
       
       
 
 
B.  Physical Requirement: 

Execution of similar items of work in anyone financial year during the last 5 financial years should 
not be less than the minimum physical requirement fixed for the work  

 
S. No. Particulars Actual Quantity Executed  

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 
1 Physical qualification 

required 
     

2 Earthwork      
3 Concrete work      
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  

executed in anyone year during the last 5 financial years.  
 2. Similar works: The similarity shall be based on the physical size, complexity,  methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  
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Annexure – I(Format : I-2) 
(See Clouse-14 of Section 2 – ITB ) 

 
ANNUAL TURN OVER 

 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years;  
 
To be filled in by the contractor: 
 

Financial 
Year 

Payments received for contracts in progress or 
completed 

  
  
  
  
  

Note:  
i.     Annual turnover of construction should be certified by the Chartered Accountant.  
ii. Audited balance sheet including all related notes, and income statements for the above  

financial year to be enclosed.  
Clarification:- 

Provisional balance sheets for financial year ………… shall be considered subject to 
authentication by the C.A.  

Bid Capacity  

Applicants who meet the minimum qualifying criteria in the evaluation as stated  

above are to be evaluated further for bid capacity as under:  

 

Bid Capacity = (1.5 A X B) - C 

Where  
 

 A =  Maximum value of civil engineering works executed in anyone year during  

The last five years (10% weight age per year shall be given to bring the value  

of work executed at present price level)  

 B =  Proposed contract period in years.  

 C = Amount of work in hand at present.  
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Annexure – I(Format : I-3) 
(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 

 
List Of Technical Personnel For The Key Positions 

       
 

Minimum requirement Available with the bidder 

S.
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1 Project 
Manager  

1 B.E. Civil  07 
Year 

10 
Year 

       

2 Site 
Engineer 

1 B.E. Civil  03 
year 

05 
year 

       

3 Plant 
Engineer 

1 B.E. 
Mech/ 
Dep. 
Mech 

 03/05 
year 

05/07 
year 

       

4 Quantity 
serveyer 

1 B.E. Civil 
Dep. Civil 

 03/05 
year 

05/07 
year 

       

5 Soil & 
Material 
Engineer 

1 B.E. Civil 
Dep. Civil 

 03/05 
year 

05/07 
year 

       

6 Surveyor 2 Diploma 
in 
Civil/ITI 
In 
Surveving 

 03/05 
year 

05/07 
year 

       

Note:  It is clarified that the minimum requirement  is a mandatory requirement and  part of 
technical bid  but the  pre qualification not be done on the basis of this criteria.  
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                                                                                          Annexure – I(Format : I-4) 
(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 

 
List Of Key Equipments/ Machines For Quality Control Labs 

 
Minimum requirement Available with the bidder 

S.No. Name of Equipment/ 
Machinery 

Quantity S.No. Name of Equipment/ 
Machinery 

Quantity 

 
Machinery and Equipment Required for 

Conducting Test as per MOST Specification  V 
Revision  

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Note:  It is clarified that the minimum requirement  is a mandatory requirement and  part of 
technical bid  but the  pre qualification not be done on the basis of this criteria.   
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Annexure – I(Format : I-5) 
(See Clouse-14 of Section 2 – ITB) 

List of Key Equipments Machines for Construction Work 
Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of 
Equipment/ 
Machinery 

Quantity 

1 
Tipper Trucks - 

   

2 
Motor Grader - 

   

3 Dozer -    

4 
Front end Loader - 

   

5 
Smooth Wheeled roller - 

   

6 
Vibratory Roller - 

   

7 
Hot mix plant with electronic control - 

   

8 
Paver finisher with electronic sensor - 

   

9 
Water tanker - 

   

10 
Bitumen Sprayer - 

   

11 
Tandem Roller - 

   

12 
Concrete mixer with Integral weigh Batching facility - 

   

13 Slip Form Concrete paver capable of paving in 
required width of carriageway in one single 
pass including all appropriate accessories such 
as, integral vibratory system and electronic 
sensors ancillary equipment for applying curing 
compound, joint cutting etc. 

- 

   

14 Concrete batching and mixing plant with automatic 
control (minimum 100 cum/hour) - 

   

15 Pnumetic tyre roller -    

16 Batch Mixing plant with electronic controls (series 
minimum 100-120 TPH capacity as required - 

   

 Total -    

.... 
Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease 

arrangements for employing the required equipments as listed in the table above. Bidders can also give an 
undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these 
equipments, prior to signing the agreement. 

      2.   It is clarified that the minimum requirement  is a mandatory requirement and  part of technical bid  but the  
pre qualification not be done on the basis of this criteria.    
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Annexure – J 
(See Clouse-14 of Section 2 – ITB) 

 
FINANCIAL BID 

(To be Contained in Envelop-C) 
 

NAME OF WORK:    Repair of Boundry wall of B.F.P.Campus at Indrapuri Bhopal 
 
                             I/We hereby bid for the execution of the above work within the time specified at 
the rate@.............(in word........................) percent Above/ Below or at par based on the Bill of 
Quantities and item wise rates given therein in all respects and in accordance with the specifications, 
designs, drawings and instructions in writing in all respects in accordance with such conditions so far 
as applicable. I/We have visited the site of work and ami are fully aware of all the difficulties and 
conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about 
the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 
working conditions including stacking of materials, installation of tools and plant conditions 
effecting accommodation and movement of labour etc. required for the satisfactory execution of 
contract. 

        Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms  
and provisions of the said conditions of contract annexed hereto so far as applicable, or in  
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in  
office the sums of money mentioned in the said conditions.  
Note:  

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted.  

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures  
and words is found lower of the two shall be taken as valid and correct rate. If the  
bidder is not ready to accept such valid and correct rate and declines to furnish  
performance security and sign the agreement his earnest money deposit shall be  
forfeited.  

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be  
treated as non-responsive. 1  

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the  
percentage quoted by the bidder.  

Signature of Bidder  
Name of Bidder  

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 
the…………..day of ………………….. 20 

 

Signature of Officer by whom accepted 
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Annexure – K 
(See Clouse-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.no Name of material Rate (Issue rate) Unit Remarks 

 

 

 

 

………………..NIL………………… 
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Annexure – L 

(See Clouse-21 of Section 2 – ITB) 

LETTER OF ACCEPTANCE 

No. ________________________      Dated ……………… 

To, 

M/s………………………………………….  _  

(Name and address of the contractor)  

Subject:  ------------------------------------------------------------------------------------------------
(Name of the work as appearing in the bid for the work)  

-x0x- 

Dear Sir (s),  

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage …………..below/ above or at par the Bill of 
Quantities and item wise rates given therein.  

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter:  

a. The performance security/ performance guarantee of Rs. ……………(in 
figures)  (Rupees…………………………………………………….in words 
only). The performance security shall be in the shape of term deposit receipt 
bank guarantee of any nationalized / schedule commercial bank valid up to 
three  months after the expiry of defects liability period. 

b. Sign the contract agreement.   

 

Please note that the time allowed for carrying out the work as entered in the bid is 
_____ months including/ excluding rainy season, shall be reckoned from the date of  signing the 
contract agreement.   

 

Signing the contract agreement shall be reckoned as intimation to commencement 
ofwork and no separate letter for commencement of work is required. Therefore, after signing of 
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of site 
and necessary instructions to start the work.  

 

Yours Faithfully 

 
            Executive Engineer 

                                                                                                                 Head Office ,Panchanan 3 rd. Floor 
Malviya Nagar, Bhopal 
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Annexure-M 
BID SECURITY (BANK GUARANTEE) 

WHEREAS __________________(name of Bidder) (hereinafter called "the Bidder") has 

submitted his Bid dated _______________ (date) for the construction of 

________________ [name of Contract hereinafter called "the Bid"] 

KNOW ALL PEOPLE by these presents that we _____________________________ 

(name of Bank) of _________________[name of country] having our registered office at 

___________________________ (hereinafter called "the Bank") are bound unto 

____________________________(name of he Executive Engineer) in the sum of 

___________________________* for which payment well and truly to be made to the 

said name of the Executive Engineer the Bank itself, his successors and assigns by 

these presents. 

SEALED with the Common Seal of the said Bank this ______day of _______20__ 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid. 

   OR 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the 

Executive Engineer during the period of Bid validity 

(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

(b) fails or refused to furnish the Performance Security, in accordance with 

the Instructions to Bidders; or 

 We undertake to pay to the (name of the Executive Engineer) up to the 

above amount upon receipt of his first written demand, without the (name of the 

Executive Engineer) having to substantiate his demand, provided that in his demand of 
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(name of the Executive Engineer) will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the two conditions, specifying the occurred 

condition or conditions. 

 This Guarantee will remain in force up to and including the date 180 ** 

days after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the (name of the Executive 

Engineer), notice of which extension(s) to the Bank is hereby waived.  Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

 

DATE _________________   SIGNATURE _________________ 

WITNESS ______________   SEAL_______________________ 

___________________________________________________________________ 

(Signature, name and address) 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees.  This figure should be the same as shown in Bid 

Data Sheet at reference 17. 

** EMD should be valid for a period of Four Months or more. 
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Annexure – M-1 

(See Clouse-22 of Section 2 – ITB) 
 

PERFORMANCE SECURITY 
 

To  
……………………………… [name of Employer] 
……………………………… [address of Employer] 
 
WHEREAS …………………………………[name and address of 

Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No. ……………..dated ………………… to execute 
………………………………….[name of Contract and brief description of Works] (hereinafter 
called "the Contract").  

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you on behalf of the Contractor, up to a total of ………………………[amount of guarantee]* 
………………………………………………………….(in words), such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ……………………………… [Amount of guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein.  

 
We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of 

the Contract of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period.  

 
Signature, Name and Seal of the guarantor ………………………………… 
Name of Bank ……………………………………………………………….. 
Address ………………………………………………………………………. 
Phone No., Fax No., E-mail Address, of Signing Authority ……………… 
Date …………………………………. 
 

 An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract 

Table of Clauses GCC 
 

Claus
e  

No  

Particulars  
.,  

Clause  
No  

Particulars  

 A. General  21  Payments for Variations and / or Extra  
Quantities    

1  Definitions  22  
-  

No compensation for alterations in or 
restriction    

2  Interpretations and Documents  23  No Interest Payable  
3  Language and Law  24  Recovery from Contractors  
4  Communications  25  Tax  
5  Subcontracting  26  Check Measurements  
6  Personnel  27  Termination by Engineer in Charge  
7  Force Majeure  28  Payment upon Termination  
8  Contractor's Risks  29  Performance Security  
9  Liability For Accidents To Person 30  Security Deposit  

10  Contractor to Construct the Works 31  Price Adjustment  

11  Discoveries  32  
Mobilization and Construction Machinery 
Advance  

12  Dispute Resolution System  33  Secured Advance  
 B. Time Control  34  Payments Certificates  

13  Programme  E. Finishing the Contract  
14  Extension of Time  35  Completion Certificate 
15  Compensation for Delay  36  Final Account  
16  Contractor's quoted percentage   F. Other Conditions of Contract  
 C. Quality Control  37  Currencies  

17  Tests 38  Labor 

18  
Correction of Defects noticed  
during the Defect Liability Period  

39  Compliance with Labor Regulations 
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Variations - Change in original  
Specifications, Designs, Drawings 
etc.  

41  Death or Permanent Invalidity of Contractor  

20  Extra Items  42  Jurisdiction  
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A. General 
1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part 
of the Bid. 

1.2.  Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.  
1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge 

in accordance with provisions of agreement.  
1.4.  Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used.  

1.5.  Contract Data: means the documents and other information which comprise of the  
Contract.  

1.6  Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer.  

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor  
to the Employer.  

1.8.  Contract amount: means the amount of contract worked out on the basis of  
accepted bid.  

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion 
of quantity of any particular item mentioned in the bid document shall not imply  
completion of work or any component thereof.  

1.10.  Day: means the calendar day.  
1.11.  Defect: means any part of the work not completed in accordance with the  

specifications included in the contract.  
1.12.  Department: means Department of the State Government viz. Water Resources  

Department, Public Works Department, Public Health Engineering Department, 
Rural Engineering Service and any other organization which adopts this document.  

1.13.  Drawings: means drawing including calculations and other information provided or 
approved by the Engineer-in-Charge.  

1.14.  Employer: means the party as defined in the Contract Data, who employs the  
Contractor to carry out the work. The Employer may delegate any or all functions 
to a person or body nominated by him for specified functions. The word Employer 
/ Government / Department wherever used denote the Employer.  

1.15  Engineer: means the person named in the Contract Data.  
1.16 Engineer in charge: means the person named in the Contract Data.  
1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to  

the Site for execution of work.  
1.18  Government: means Government of Madhya Pradesh.  
1.19 In Writing: means communicated in written form and delivered against receipt. 
1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.  
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1.21.  Superintending Engineer: means Executive Engineer of the Area  
concerned.  

1.22.  Stipulated period of completion: means the period in which the Contractor is  
required to complete the work. The stipulated period is specified in the Contract  
Data.  

1.23.  Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date: means the date of signing of agreement for the work.  
1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the  

Contractor, duly authorized to carry out a part of the construction work under the  
Contract.  

1.26.  Temporary Work: means work designed, constructed, installed, and removed by 
the Contractor that are needed for construction or installation of the work.  

1.27.  Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where 
ever used.  

1.28.  Variation: means any change in the work which is instructed or approved as  
variation under this contract.  

1.29.  Work: The expression "work" or "works" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional.  

 
2. INTERPRETATIONS AND DOCUMENTS  
2.1  Interpretations  

    
In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;  
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing;  
d. written" or "in writing" means hand-written, type-written, printed or 

electronically made, and-resulting in a permanent record;  
 
 
2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)  
3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data;  
with all Annexure 

ii. Part II Special Conditions of Contract.  
4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid'  
8. Agreement, and 
9. Any other documents), as specified. 



 44 of 91 
 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the Contract 
Data Sheet. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure H of 
ITB]. The address and contact details for communication with the Employer/Engineer shall 
be as per the details given in the Contract Data. Communication between parties that are 
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 
electronic means (email) shall also be effective on confirmation of the transmission. The 
notice sent by registered post or speed post shall be effective on delivery or at the expiry of 
the normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in- Charge.  
 

5. Subcontracting  
Subcontracting shall be permitted for contracts of value more than amount specified in the 
Contract Data with following conditions:  
 
a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not 
alter the Contractor's obligations.  
 

b. Following shall not form part of subcontracting:  

i. Hiring of labour through a labour contractor.  

ii. The purchase of Materials to be incorporated in the works.  

iii. Hiring of plant &machinery  

 
c. The sub-contractor will have to be registered in the appropriate category in the  

centralized registration system for contractors of the Govt. of MP.  
 

 
6. Personnel 
 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the 

Contractor fails to deploy required number of technical staff, recovery as specified in the 

Contract Data will be made from the Contractor.  

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within three days and has no further connection with the Works in the Contract.  
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7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a) Which is beyond a Party's control, 

(b) Which such Party could not reasonably have provided against before entering into the 
Contract,  

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,  
and  

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or  
circumstances of the kind listed below, so long as conditions (a) to (d) above are  
satisfied:  

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign  
enemies,  

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's  
Personnel, revolution, insurrection, military or usurped power, or civil war,  
(iii) Riot, commotion, disorder, strike or lockout by persons other than the  
Contractor's Personnel,  

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by  
radio-activity, except as may be attributable to the Contractor's use of such  
munitions, explosives, radiation or radio-activity, and  

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic  
activity.  

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party 
affected by such force majeure shall upon notification to the other party be suspended for 
the period during which force majeure event lasts. The cost and loss sustained by either 
party shall be borne by respective parties.  

 7.3  For the period of extension granted to the Contractor due to Force Majeure the  
price adjustment clause shall apply but the penalty clause shall not apply. It is  
clarified that this sub clause shall not give eligibility for price adjustment to  
contracts which are otherwise not subject to the benefit of price adjustment clause.  

 7.4  The time for performance of the relative obligation suspended by the force majeure  
shall stand extended by the period for which such cause lasts. Should the delay  
caused by force majeure exceed twelve months, the parties to the contract shall be  
at liberty to foreclose the contract after holding mutual discussions.  

8. Contractor's Risks  
8.1  All risks of loss or damage to physical property and of personal injury and death  

which arise during and in consequence of the performance of the Contract are the  
responsibility of the Contractor. 
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 
and/or information submitted by the contractor shall be the responsibility of the Contractor 
alone.  

9.  Liability for Accidents to Person  

The contractor shall be deemed to have indemnified and saved harmless the  
Government against all action, suits, claims, demands, costs etc. arising in  
connection with injuries suffered by any persons employed by the contractor or his  
subcontractor for the works whether under the General law or under workman's  
compensation Act, or any other statute in force at the time of dealing with the  
question of the liability of employees for the injuries suffered by employees and to  
have taken steps properly to ensure against any claim there under.  
 

10.  Contractor to Construct the Works  

10.1 The Contractor shall construct, install and maintain the Works in accordance  

with the Specifications and Drawings as specified in the Contract Data.  

10.2  In the case of any class of work for which there is no such specification as is  

mentioned in Contract Data, such work shall be carried out in accordance with  

the instructions and requirement of the Engineer-in-charge.  

10.3  The contractor shall supply and take upon himself the entire responsibility of  

the sufficiency of the scaffolding, timbering, machinery, tools and implements,  

and generally of all means used for the fulfillment of this contract whether such  

means mayor may not be approved or recommended by the Engineer.  

11. Discoveries  

Anything of historical or other interest or of significant value unexpectedly  

discovered on the Site shall be the property of the Employer. The Contractor shall  

notify the Engineer of such discoveries and carry out the Engineer's instructions for  

dealing with them.  

12. Dispute Resolution System  

 12.1   No dispute can be raised except before the Competent Authority as defined in  

Contract Data in writing giving full description and grounds of dispute. It is  

clarified that merely recording protest while accepting measurement and/or  

payment shall not be taken as raising a dispute.  
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12.2   No dispute can be raised after 45 days of its first occurrence. Any dispute raised  
after expiry of 45 days of its first occurrence shall not be entertained and the  
Employer shall not be liable for claims arising out of such dispute.  

12.3   The Competent Authority shall decide the matter within 45 days.  

12.4   Appeal against the order of the Competent Authority can be preferred within 30  
days to the Appellate Authority as defined in the Contract Data. The Appellate  
Authority shall decide the dispute within 45 days.  

12.5   Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh  
Madhyastham Adhikaran Adhiniyam, 1983.  

12.6   The Contractor shall have to continue execution of the Works with due diligence  
notwithstanding pendency of a dispute before any authority or forum.  

B. Time Control  

13. Programme 

 13.1   Within the time stated in the Contract Data, the Contractor shall submit to the  
Engineer for approval a Programme showing the general methods,  
arrangements,' order and timing for all the activities for the construction of  
works.  

 13.2   The program shall be supported with all the details regarding key personnel,  
equipment and machinery proposed to be deployed on the works for its  
execution. The contractor shall submit the list of equipment and machinery  
being brought to site, the list of key personnel being deployed, the list of  
machinery/equipment being placed in field laboratory and the location of field  
laboratory along with the Programme.  

 13.3   An update of the Programme shall be a programme showing the actual progress  
achieved on each activity and the effect of the progress achieved on the timing of  
the remaining Works, including any changes to the sequence of the activities.  

 13.4   The Contractor shall submit to the Engineer for approval an updated Programme 
at intervals no longer than the period stated in the Contract Data. If the  
Contractor does not su8mit an updated Programme within this period, the  
Engineer may withhold the amount stated in the Contract Data from the next  
payment certificate and continue to withhold this amount until the next payment  
after the date on which the overdue Programme has been submitted.  

 13.5   The Engineer's approval of the Programme shall not alter the Contractor's  
obligations.  
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14. Extension of Time 

 14.1.   If the Contractor desires an extension of time for completion of the work on the  
ground of his having been unavoidably hindered in its execution or on any other  
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of  
which he desires such extension. Engineer-in-Charge shall forward the aforesaid  
application to the Competent Authority as prescribed.  

 14.2   The competent authority shall grant such extension at each such occasion within  
a period of 30 days of receipt of application from contractor and shall not wait  
for finality of work. Such extensions shall be granted in accordance with  
provisions under clause- 15 of this agreement.  

 14.3   In case the work is already in progress, the Contractor shall proceed with the  
execution of the works, including maintenance thereof, pending receipt of the  
decision of the competent authority as aforesaid with all due diligence.  

15. Compensation for delay  

 15.1   The time allowed for carrying out the work, as entered in the agreement, shall be  
strictly observed by the Contractor.  

 15.2   The time allowed for execution of the contract shall commence from the date of  
signing of the agreement. It is clarified that the need for issue of work order is  
dispensed with.  

 15.3   In the event milestones are laid down in the Contract Data for execution of the  
works, the contractor shall have to ensure strict adherence to the same.  

 15.4   Failure of the Contractor to adhere to the timelines and/or milestones shall  
attract such liquidated damages as is laid down in the Contract Data.  

 15.5  In the event of delay in execution of the Works as per the timelines mentioned in  
the Contract Data the Engineer-in-charge shall retain from the bills of the  
Contractor amount equal to the liquidated damages livable until the Contractor  
makes such delays good. However, the Engineer-in-charge shall accept bankable  
security in lieu of retaining such amount.  

 15.6  If the Contractor is given extension of time after liquidated damages have been  
paid, the Engineer in Charge shall correct any over payment of liquidated  
damages by the Contractor in the next payment certificate.  

 15.7  In the event the Contractor fails to make good the delay until completion of the  
stipulated contract period (including extension of time) the sum so retained shall  
be adjusted against the liquidated damages levied.  

16. Contractor's quoted percentage  

The Contractor's quoted percentage rate referred to in the "Bid for works" will be  
deducted/ added from/to the net amount of the bill after deducting the cost of  
material-supplied by the department•.  
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17.  Tests  

       17.1   The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory  
or elsewhere.  

 17.2   The contractor shall have to establish field laboratory within the time specified  
and having such equipments as are specified in the Contract Data.  

 17.3   Failure of the Contractor to establish laboratory shall attract such penalty as is  
specified in the Contract Data.  

18.     Correction of Defects noticed during the Defect Liability Period  

 18.1   The Defect Liability Period of work in the contract shall be as per the Contract  
Data.  

 18.2   The Contractor shall promptly rectify all defects pointed out by the Engineer well  
before the end of the Defect Liability Period. The Defect Liability Period shall  
automatically stand extended until the defect is rectified.  

 18.3   If the Contractor has not corrected a Defect pertaining to the Defect Liability  
Period to the satisfaction of the Engineer, within the time specified by the  
Engineer, the Engineer will assess the cost of having the Defect corrected, and  
the cost of correction of the Defect shall be recovered from the Performance  
Security or any amount due or that may become due to the contractor and other 
available securities.   

 

D. Cost Control 

19. Variations –Change in original Specifications, Designs, and Drawings etc.  

 19.1  The Engineer-in-charge shall have power to make any alterations, omissions or  

additions to or substitutions in the original specifications, drawings, designs and  

instructions, that may appear to him to be necessary during the progress of the  

work and the contractor shall carry out the work in accordance with any  

instructions which may be given to him in writing signed by the Engineer-in-  

charge, and such alterations, omission, additions or substitutions shall not  

invalidate the contract and any altered, additional or substituted work, which the  

contractor may be directed to do in the manner above specified, as part of the  

work, shall be carried out by the contractor on the same conditions in all respects  

on which he agrees to do the main work 

  



 50 of 91 
 

19.2 The time for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Employer shall be conclusive as to such proportion.  

 

20. Extra items  
 20.1   All such items which are not included in the priced BOO shall be treated as extra  

items.  

21. Payments for Variations and / or Extra Quantities  
 21.1   The rates for such additional (Extra quantity), altered or substituted work / extra  

items under this clause shall be worked out in accordance with the following  

provisions in their respective order:-  

 ,a.  The contractor is bound to carry out the additional (Extra quantity), work at  

the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the  

department, the rate shall be arrived at by applying the quoted tender  

percentage on the SOR rate.  

c. If the rates for the altered or substituted work are not provided in  

applicable SOR - such rates will be derived from the rates for a similar class  

(type) of work as is provided in the contract (priced BOO) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such  

composite work item shall be worked out on the basis of the concerned Schedule of 

Rates minus/plus the percentage quoted by the contractor. 

e. If rates for a particular part or parts of the item is not in the Schedule of  

Rates and the rates for the altered, or substituted work item cannot be  

determined in the manner specified in sub clause (b) to (d) above, the rate  

for such part or parts will be determined by the Competent Authority as  

defined in the Contract Data on the basis of the rate analysis derived out of  

prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the  
plea of non-acceptability of rates on items falling under sub clause (a) to (d).  
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In case the contractor does not accept the rate approved by the Engineer in  
Charge for a particular item, the contractor shall continue to carry out the  
item at the rates determined by the Competent Authority. The decision on  
the final rates payable shall be arrived at through the dispute settlement  
procedure. 

22.  No compensation for alterations in or restriction of work to be carried out.  
22.1   If at any time after the commencement of the work, the Engineer-in-charge, for  

any reason whatsoever, not require the whole or any part of the work as specified in 
the bid to be carried out; the Engineer-in-charge shall give notice in  
writing of the fact to the Contractor and withdraw that whole or any part of the  
work.  

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, 
on account of any profit or advantage which he might have derived from the 
execution of work in full or on account of any loss incurred for idle men  
and machinery due to any alteration or restriction of work for whatsoever  
reason.  

22.3  The Engineer-in-charge may supplement the work by engaging another agency to  
execute such portion of the work, without prejudice to his rights. 

23.  No Interest Payable  
No interest shall be payable to the Contractor on any payment due or awarded by any 
authority.  

 
24  Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the contract, 
the Department may be entitled to recover such sum by:  
 

(a) Appropriating, in part or whole of the Performance Security and 
AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums 
payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears 
of land revenue under the M.P. Land Revenue Code. 

25. Tax  

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 
tax and other levies, duties, cases, toll, taxes of Central and State Governments, local 
bodies and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor.  
 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 
payable to the contractor.  
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26. Check Measurements 
 

26.1 The department reserves to itself the right to prescribe a scale of check 
measurement of work in general or specific scale for specific works or by other 
special orders.   
 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.  

 
26.3 Any over/excess payments detected, as a result of such check measurement or 

'otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 
24 above.  

 
27.  Termination by Engineer in Charge  
 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time. 
 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor 

a. abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract;  

b. the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular 
defect within a reasonable period of time;  

d. the Contractor does not maintain a valid instrument of financial security as 
prescribed;  

e. the Contractor has delayed the completion of the Works by such duration for  
which the maximum amount of liquidated damages is recoverable;  

f. If the Contractor fails to deploy machinery and equipment or personnel or set up 
a field laboratory as specified in the Contract Data;  

g. If the contractor, in the judgment of the Engineer in charge has engaged in  
corrupt or fraudulent practices in competing for or in executing the contract; 

h. Any other fundamental breaches as specified in the Contract Data.  
 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 
giving 14 days' notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately.  
 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 
for convenience by giving notice to the Contractor  
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28. Payment upon Termination 
 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 
certificate for The value of the work done less Advance Payments received 
up to the date of issue of the certificate, less other recoveries due in terms of 
the contract, less taxes due to be deducted at source as per applicable law 
and less the percentage to apply to the work not completed as indicated in 
the contract Data.  

 (As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 2.11.15) 
 . 
28.2  Payment on termination under clause 27.4 above- 
 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of  
Equipment, repatriation of the Contractor's personnel employed solely on the  
Works, and the Contractor's costs of protecting and securing the Works and less  
advance payments received up to the date of the certificate, less other  
recoveries due in terms of the contract and less taxes due to be deducted at  
source as per applicable law.  

28.3  If the total amount due to the Employer exceeds any payment due to .the  
Contractor, the difference shall be recovered as per clause 24 above.  

29.  Performance Security  
The Contractor shall have to submit performance security and additional  

performance security, if any, as specified in the Bid Data Sheet at the time of signing  

of the contract. The contractor shall have to ensure that such performance security  

and additional performance security, if any, remains valid for the period as specified  

in the Contract Data.  

30. Security Deposit- ,  
 30.1   Security Deposit shall be deducted from each running bill at the rate as specified  

in the Contract Data. The total amount of Security Deposit so deducted shall not  
exceed the percentage of Contract Price specified in the Contract Data.  

 30.2   The security deposit may be replaced by equivalent amount of bank guarantee or  
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)  
months beyond the completion of Defect Liability Period/ extended Defect  
Liability Period.  

 
30.3  The Security deposits shall be refunded of completion of defect liability period. 

The additional performance security shall be refunded on satisfactory 
completion of the work. 

(As per Amended vide Govt. memo No.1400/1246/2018/19/yo Bhopal dt. 06.04.18) 
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31. Price Adjustment  

31.1 Applicability  
1. Price adjustment shall be applicable only if provided for in the Contract Data.  

2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.  

31.2 Procedure  

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with following principles and 
procedures and as per formula given in the contract data.  

2. The price adjustable shall be determined during each quarter from the formula given 
in the contract data. 

3. Following expression and meaning are assigned to the work done during each 
quarter:  

R =Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the department, 
if any, during the quarter.  

4. Weight ages of various components of the work shall be as per the Contract Data.  

 31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

 31.4  The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month.  

 31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to the Contractor.  
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32. Mobilization and Construction Machinery Advance  
.~"  

 32.1   Payment of advances shall be applicable if provided in the Contract Data.  
 32.2   If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 
provision by the contractor of an unconditional Bank Guarantee in a form and 
by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 
in amounts equal to the advance payment. The guarantee shall remain effective 
until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the contractor.  

 32.3   The rate of interest chargeable shall be as per Contract Data.  
 32.4   The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 
machinery.   

 32.5   The advance payment shall be recovered as stated in the Contract Data by 
deducting proportionate amounts from payment otherwise due to the 
Contractor. No account shall be taken of the advance payment or its recovery in 
assessing valuations of work done, variations, price adjustments, compensation 
events, or liquidated damages.  

33. Secured Advance  
33.1  Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 
33.2  If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled bank, in the name as stated in the Contract Data, in amounts equal to 
the advance payment. The guarantee shall remain effective until the advance 
payment has been adjusted, but the amount of the guarantee shall be 
progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data.  

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  
 
34. Payment Certificates  
  The payment to the contractor will be as follows for construction work:  

(a)   The Contractor shall submit to the Engineer monthly statements of the value of 
the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed.  

(b)   The Engineer shall check the Contractor's monthly statement and certify the 
amount to be paid to the Contractor.  
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(c)   The value of work executed shall be determined, based on the measurements  

approved by the Engineer/ Engineer-in-charge.  

(d)   The value of work executed shall comprise the value of the quantities of the  

items in the Bill of Quantities completed.  

(e)   The value of work executed shall also include the valuation of Variations and  

Compensation Events.  

(f)   All payments shall be adjusted for deductions for advance payment, security  

deposit, other recoveries in terms of contract and taxes at source as applicable  

under the law. 

(g)   The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

(h),   Payment of intermediate certificate shall be regarded as payments by way of  

advance against the final payment and not as payments for work actually done  

and completed. 

(i)   Intermediate payment shall not preclude the requiring of bad, unsound and  

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  

(j)   The payment of final bill shall be governed by the provisions of clause 36 of 

GCC.  

E. Finishing the Contract  

35. Completion Certificate  
 35.1   A Completion Certificate in the prescribed format in Contract Data shall be  

issued by the Engineer-in-Charge after physical completion of the Work.  

 35.2   After final payment to the Contractor, a Final Completion Certificate in the  

prescribed format in the Contract Data shall be issued by the Engineer-in-  

Charge.  
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36. Final Account  

 36.1  The Contractor shall supply the Engineer with a detailed account of the total  

amount that the Contractor considers payable for works under the Contract  

within 21 days of issue of certificate of physical completion of works. The  

Engineer shall issue a Defects Liability Certificate and certify any payment that is  

due to the Contractor within 45 days of receiving the Contractor's account if it is  

correct and complete. If the account is not correct or complete, the Engineer  

shall issue within 45 days a schedule that states the scope of the corrections or  

additions that are necessary. If the Account is still unsatisfactory after it has been  

resubmitted, the matter shall be referred to the Competent Authority as defined  

in the Contract Data, who shall decide on the amount payable to the Contractor  

after hearing the Contractor and the Engineer in Charge.  

 36.2  In case the account is not received within 21 days of issue of Certificate of  

Completion as provided in clause 32.1 above, the Engineer shall proceed to  

finalize the account and issue a payment certificate within 28 days.  

F. Other Conditions of Contract  

37. Currencies  

All payments will be made in Indian Rupees.  

38. Labour 

 38.1  The Contractor shall, unless otherwise provided in the Contract, make his own  

arrangements for the engagement of all staff and labour, local or other, and for  

their payment, housing, feeding and transport.  

 38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return  

in detail, in such form and at such intervals as the Engineer may prescribe,  

showing the staff and the numbers of the several classes of labour from time to  

time employed by the Contractor on the Site and such other information as the  

Engineer may require.  
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39. Compliance with Labour Regulations  

 39.1.   During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or  local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the _Central Government or the local authority. Salient features of some 

of the major labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments .. If the Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions 'stipulated in the notifications/byelaws 

/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 

the Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his ~amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated to 

be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time.  
 

40. Audit and Technical Examination 

   Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract 

etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor.  
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41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same terms 

and conditions under which the contract was awarded.  

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable.  

 

 

[End of GCC]  
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Contract Data Sheet 

A. 
GCC 

Clause  
Particulars 

 
Data 

1.14 
Employer   Managing Director M.P.State Agro Ind. Dev. 

Corpn. Bhopal  
1.15 Engineer  Executive Engineer  
1.16 Engineer in Charge  Executive Engineer H.O.  Bhopal 
1.22 Stipulated Period of 

Completion 
 1 months  including rainy season.   

 

2 
Language & Law of 
Contract 

 English & Indian Contract Act 1872 

3 

Address & contact details 
of the Contractor 

 As per 'Annexure-H' 

Address & contact details 
of the Employer/ Engineer 
– phone, Fax,   e-mail. 

 Executive Engineer Head Office Panchanan 3 rd.  
Floor,Malviya Nagar  Bhopal   
Ph. No 0755-2555074  
 
E-Mail mpagrohobpl@gmail.com  

4 
Subcontracting permitted 
for the Contract Value  

 More than Rs.  Five Crores.  

5 

Technical Personnel to be 
provided by the contractor 

 As per 'Annexure-I' (Format I-3)  

Penalty, if required 
Technical Personnel not 
employed 

 Rs thirty thousand per month for each Graduate 
Engineer and  
Rs eighteen thousand per month for each 
Diploma Engineer/ITI Surveyor 

6 
Specifications   As per 'Annexure - E' 
Drawings   As per 'Annexure - N' 

7 

Competent Authority for 
deciding dispute under 
Dispute Resolution System 

 Managing Director M.P.State Agro Ind. Dev. 
Corpn. Bhopal  

Appellate Authority for 
deciding dispute under 
Dispute Resolution System 

 Managing Director M.P.State Agro Ind. Dev. 
Corpn. Bhopal  

8 

Period for submission of 
updated construction 
program 

 (a) Every  month 
or  

(b) at the end of every milestone,   
whichever is less 

Amount to be withheld for 
not submitting construction 
program in the prescribed 
period 

 @ 1 % (one) percent of contract amount, subject 
to a maximum of Rs. 50,000/-. 

9 
Competent Authority for 
granting Time Extension 

 a) Up to 30 days – E.E. of concerned Division. 
b) More than 30 days – Managing Director 

10 Milestones laid down for  YES 
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GCC 
Clause  

Particulars 
 

Data 

the contract  
If Yes, details of Milestones  As per 'Annexure - O' or 

as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of 
the whole time allowed has elapsed, 

Mile Stone 2:- 
3/8th of the whole work before 1/2th  of 
the whole time allowed has elapsed  

Mile Stone 3:- 
3/4th of the whole work before 3/4th of 
the whole time allowed has elapsed 

Mile Stone 4:- 
complete work within the stipulated time 

Liquidated damage   As per 'Annexure - P' 
 

11 

List of equipment for lab   As per 'Annexure - Q' 
 

Time to establish lab  30 days from date of signing of the Agreement 
 

Penalty for not establishing  
field Laboratory   

 1% of Contract Amount per month, 
subject to a maximum of Rs. 50,000/-  per month  
of delay 
 

12 Defect Liability Period 
 
 
 
 

 As below: 
(A) For Road work :-  

(i) For New Road (Bituminous) Construction along 
with granular crust (INCLUDING 
STRENGTHENING): -  5 (FIVE) years ; 

(ii) For New Road (Concrete) Construction 
(INCLUDING STRENGTHENING): —  5 (FIVE) 
years; 

(iii) For Renewal  with  BT layer EQUAL TO OR  
less than 30 mm THICKNESS: - 3 (THREE) 
years; 

(iv) For Renewal  with  BT layer  more than 30 mm 
THICKNESS : 5 (Five) years 

(B) FOR BRIDGE WORKS — 3 (THREE) YEARS TO 
EXECUTE, COMPLETE AND MAINTAIN WORKS 
IN ACCORDANCE WITH AGREEMENT AND 
SPECIAL CONDITIONS OF CONTRACT (SCC) 
AFTER ISSUANCE OF PHYSICAL COMPLETION 
CERTIFICATE AS PER “ANNEXURE-U” 

(C) FOR BUILDING WORKS —  3 (THREE) YEARS  
(D) FOR ROAD MAINTENANCE WORKS -  1 (ONE) 

YEAR(S) (THE WORK OF STRENGTHENING AND 
RENEWAL SHALL NOT BE TREATED AS ROAD 
MAINTENANCE WORK) 

(E) FOR BUILDING MAINTENANCE WORKS — 1 
(ONE) YEAR(S) (EXECEPT FOR WATER 
PROOFING WORKS AND THE WORKS IN WHICH 
SPECIFIC GUARANTEE PERIOD IS MENTIONED) 

NOTE:  IN ACCORDANCE WITH CLAUSE 18  THE 
DEFECTS OBSERVED IN THE WORKS DURING 
THE DEFECT LIABILITY PERIOD SHALL BE 
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GCC 
Clause  

Particulars 
 

Data 

INTIMATED BY THE ENGINEER-IN-CHARGE TO 
THE CONTRACTOR AND THE CONTRACTOR 
SHALL RECTIFY THE DEFECTS PROMPTLY. IN 
CASE THE DEFECTS ARE NOT REMOVED IN 
REASONABLE TIME, THE SAME CAN BE GOT 
DONE BY THE ENGINEER-IN-CHARGE BY WAY 
OF — 

(a) deploy  departmental labour and material 
 or 

(b) engage a contractor by issuing a work order at 
contract rate/SOR rate 
 or  

(c) sanctioning supplementary work in a existing 
agreement to  a contractor for Zonal works or other 
similar work  
or 

(d) inviting open tender  
or  

(E) COMBINATION OF ABOVE 
THE ENGINEER-IN-CHARGE SHALL ASSESS 
THE COST OF SUCH RECTIFICATION WHICH 
SHALL BE RECOVERABLE FROM THE 
CONTRACTOR FROM HIS PERFORMANCE 
SECURITY OR ANY AMOUNT DUE OR THAT 
MAY BECOME DUE TO HIM AND FROM OTHER 
AVAILABLE SECURITIES. IF THIS AMOUNT IS 
NOT SUFFICIENT TO MEAT THE EXPENSES 
INCURRED ON RECTIFICATION, THE BALANCE 
AMOUNT MAY BE RECOVERED AS LAND 
REVENUE ARREARS AS PER MPLRC. 

13 Competent Authority for 
determining the rate  

 E.E. (H.O.) 
 

14 

Any other condition for 
breach of contract 

 Yes as below: 
If the contractor fails to achieve  50% 
financial progress in any milestone and 
/or  
fails to achieve 75% financial progress in two 
consecutive mile stones 
 

15 Penalty  
 
 
 

 (a) Penalty shall include forfeiture of  Security 
deposit as per clause 30 of General Conditions 
of Contract and the percentage to apply to the 
value of work not completed representing the 
Employers additional cost for completing the 
works which shall be 20 percent and 

(b) Liquidated Damages imposed as per clause 15 
or Performance Security (Guarantee) including 
Additional Performance Security (Guarantee), 
if any, as per clause 29 of General Conditions 
of Contract, whichever is higher 
(Amended vide Govt. memo No.F-53/ 
16/2012/19/;ks/ 6842 dt. 2.11.15) 

 



 63 of 91 
 

GCC 
Clause  

Particulars 
 

Data 

16 

Performance guarantee 
(Security) shall be valid up 
to 

 Performance Guarantee (Security) should be valid 
up to three months beyond the completion of 
defect liability period (Maintence Guarantee 
period) and Additional performance Guarantee if 
any should be valid up to stipulated time of 
completion plus 03 months. 

17 

Security Deposit to be 
deducted from each running 
bill 

 At the rate of 5% of Gross Amount of Running 
Bill 

Maximum limit of 
deduction of Security 
Deposit  

 Up to 5% of Final Contract Amount. 

18 Clause 31.1(1)Price 
adjustment shall be 
applicable 

 As per Annexure R and as below: 
(a) The price Adjustment shall apply only in 

respect of Cement, Steel, Bitumen and 
POL components.  

(b) Price Adjustment shall be applicable only 
in case of Probable Amount of Contract 
(PAC) in NIT is more than Rs ten Cr. This 
clause shall not have any bearing with the 
Contract Amount. 

Clause 31.2.4 Weight ages 
of Component in the work  
 
 

Component 
Percentage of Component 

 in the work 
Cement  18% 
Steel  13% 

193 Clause 32.1 Mobilization and 
Construction Machinery 
Advance Applicable  

 No Mobilization and Construction Machinery 
Advance Payable  
 
 

Clause 32.2If yes, 
Unconditional Bank 
Guarantee  

 Not Applicable 
 

Clause 32.3 If yes, Rate of 
interest chargeable on 
advances 

 Not Applicable 

Clause 32.4 If yes, Type & 
Amount of Advance payment 
that can be paid 

 Not Applicable 

Clause 32.5 If yes, Recovery 
of advance payment 

 Not Applicable 

20 Clause 33.1 Secured Advance 
Applicable   

 Not Applicable 

Clause 33.2 if yes, 
Unconditional Bank 
Guarantee 

 Not Applicable 

Clause 33.2 if yes, Amount of 
Secured Advance  

 Not Applicable 
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GCC 
Clause  

Particulars 
 

Data 

Clause 33.3 if yes, Conditions 
for secured advance  

 Not Applicable 

Clause 33.4 if yes, Recovery 
of Secured advance 

 Not Applicable 

21 

Completion Certificate – after 
physical completion of the 
Work  

 
As per 'Annexure - U'4 

Final Completion Certificate – 
after final payment on 
completion of the Work 

 
As per 'Annexure- V' 

22 
Competent Authority   M.D. of Corporation 

 

23 
Salient features of some of the 
major labour laws that are 
applicable 

 
As per 'Annexure-W' 

245 
Competent Authority   M.D. of Corporation 

 
 

  

                                                 
 
5 Section 3 –Contract Data 
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Annexure – N 

(See Clouse-10 of Section 3 – GCC) 
 

DRAWING 
List of Drawing ;- 

 

 

The drawings & design for the work approved by competent authority of department & will be 
issued to contractor for execution.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
  



 66 of 91 
 

 

 

Annexure – O 

(See Clouse-15 of Section 3 – GCC) 
 

DETAILS OF MILESTONES  
 

 

 

 

 

 

As per Contract Data
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Annexure – P 

(See Clouse-15 of Section 3 – GCC) 
 

Compensation for Delay 

If the contractor fails to achieve the milestones, and the delay in execution of work is  

attributable to the contractor/the Employer shall retain an amount from the sums  

payable and due to the contractor as per following scale -  

i. Slippage up to 25% in financial target during the milestone under consideration - 
2.5% of the work remained unexecuted in the related time span.  

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone 
under consideration 5% of the work remained unexecuted in the related time span 
.. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration -7.5% of the work remained unexecuted in the related time 
span .. 

iv.  Slippage exceeding 75% in financial target during the milestone under 
consideration -10% of the work remained unexecuted in the related time span.  

Note:  For arriving at the dates of completion of time span related to different milestones,  

delays which are not attributable to the Contractor shall be considered. The slippage  

on any milestone is if made good in subsequent milestones or at the time of  

stipulated period of completion, the amount retained as above shall be refunded. In case 

the work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer's  

default or Force Majeure, the compensation shall be levied on the contractor at the  

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of Managing Director shall be final and binding upon both the parties 
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Annexure – Q 

(See Clouse-17 of Section 3 – GCC) 
 

LIST OF EQUIPMENT FOR QUALITY CONTROL AB 
 
 

 
 
 
 

As per Format I-4
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Annexure – R 
(See Clouse-31 of Section 3 – GCC) 

 
PRICE ADJUSTMENT 

 

The formulas for adjustment of price are as follow:  

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work  

 
 

S.No Component  
Percentage of 

component in the work 

1  Cement   20%   
2  Steel  20%   
     
     

  
 Weight ages of various components of the work shall be as determined by the competent 

technical sanction authority.  
 
Adjustment for cement component  

(ii)   Price adjustment for increaser decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula:  

 Vc=  0.85 x pc/100 x R x (C1-CO)/Co 
 Vc=  increase or decrease in the cost of work during the month under Consideration due 

to changes in rates for cement.  
 Co=  The all India wholesale price index for Grey cement on the date of opening of  

Bids as published by the Ministry of Industrial Development, Government of  
India, New Delhi. (www.eaindustry.nic.in)  

 C1=  The all India average wholesale price index for Grey cement for the month  
under consideration as published by Ministry of Industrial Development,  
Government of India New Delhi. (www.eoindustry.nic.in)  

 Pc=  Percentage of cement component of the work  

Note: For the application of this clause, index of Grey Cement has been chosen to represent 
Cement group.  

Adjustment of steel component  
 (iii)  Price adjustment for increase or decrease in the cost of steel procured by the  
Contractor shall be paid in accordance with the following formula: 
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Vs=   0.85 x Psx /100 x R x (51-50)/50 
Vs=   Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel.  
50=   The all India wholesale price index for steel (Bars and Rods) on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, New 
Delhi. (www.eaindustry.nic.iA)  

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month under 
consideration as published by Ministry of Industrial Development, New Delhi. 
(www.eaindustry.nic.in)  

Ps=   Percentage of steel component of the work.  
 
Note: For the application of this clause, index of Bars and Rods has been chosen to  

represent steel group.  
 
 
Adjustment of bitumen component  
 
(iv)   Price adjustment for increase or decrease is the cost of bitumen shall be paid  

in accordance with the following formula:  
Vb=  0.8Sx Pb/ 100xRx( Bi- Ba) / Ba  
 
Vb=  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen.  
Ba=  The official retail price of bitumen at the IOC depot at nearest center on the date of 

opening of Bids.  
Bi=  The official retail price of bitumen of IOC depot at nearest center for the rs" day of the 

month under consideration.  
Pb=  Percentage of bitumen component of the work.  
 
Adjustment of POL (fuel and lubricant) component  
 
(V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be paid 

in accordance with the following formula:  
 
VI=  0.85 x PI/l00x R x ( Fi - Fa) / Fa 
 
Vf =  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants.  
 
Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at nearest center on the date of opening of Bids.  
Fi =  The official retail price of HSD at the existing consumer pumps of IOC at nearest center 

for the is 15 day of month of the under consideration.  
PI =  Percentage of fuel and lubricants component of the work.  
 
Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group   
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Annexure - S  
(See clause 32 at Section 3 -GCC ) 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
 
To, 

__________ [name of Employer]  
_________ [address of Employer]  
__________ [name of Contractor]  

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract  
______________________________ [name and address of Contractor] (hereinafter called "the 
Contractor") shall deposit with _______ _______ _______ _______ [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract 
in an amount of _______ _______[amount of Guarantee]____________________________[in 
words).  

We, the ____________________________[bank of financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as surety merely, the pavement to_______ _______ _______ _______ [name 
of Employer] on his first demand without whatsoever right of obligation on our part and without 
his first claim to the Contractor,' in the amount not exceeding _______ _______ [amount of 
guarantee]___________________ [in words).  

 

We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed there under or of any of the Contract documents which 
may be made between _______ _______ _______ _______ [name of Employer) and the 
Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification.  

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until ____________________________ [name of Employer) 
receives full repayment of the same amount from the Contractor.  

Yours truly,  

 
Signature and Seal: -------------  
Name of Bank/Financial Institution:  _   
Address:   
Date:  _  

 
An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees.  
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Annexure -T  
(See clause 33 of Section 3 -GCC ) 

 
Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES  

This indenture made the  _________ day of  ________ 20_ BETWEEN ______ 

(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his executors, administrators and assigns) or the one part and the Employer of 

the other part.  

Whereas by an agreement dated ………………….. (hereinafter called the said 

agreement) the contractor has agreed.  

 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of  

such of the works as he has undertaken to executive at rates fixed for the finished work (inclusive 

of the cost of materials and labour and other charges)  

 

AND WHEREAS the Employer has agreed to advance to the Contractor the  sum of 

Rupees   _____________________________  ______________ on the security of materials 

the quantities and other particulars of which are detailed in Accounts of Secured Advance 

attached to the Running account Bill for the said works signed by the Contractor on 

…………………………………………. and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works.  

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

 and in consideration of the sum of Rupees  __________ on or before the execution 

of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for said 

the Contractor doth hereby covenant and agree with the President and declare as follows: That the 

said sum of Rupees  _______________________ so advanced by the Employer to  
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(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall 

be employed by the Contractor in or towards expending the execution of the said works 
and for no other purpose whatsoever.  

 

(2) That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 
advance has be made to him as aforesaid.  
 

(3) That the materials detailed in the said account of Secured Advances and all other materials 
on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the Engineer.  
 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe custody and protection against all risks of the said materials and 
that until used in construction as aforesaid the said materials shall remain at the site of the 

said works in the Contractor's custody and on his own responsibility and shall at all times 
be open to inspection by the Engineer or any officer authorized by him. In the event of the 
said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 
Contractor will forthwith replace the same with other materials of like quality or repair 
and make good the same required by the Engineer. 
 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 
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(6) That the advances shall be repayable in full when or before the Contract receives payment 
from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to 
the Contractor on account of work done than on the occasion of each such payment the 
Employer will- be at liberty to make a recovery from the Contractor's bill for such 

payment by deducting there from the value of the said materials than actually used in the 
construction and in respect of which recovery has not been made previously, the value for 
this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated.  
 

(7) That if the Contractor shall at any time make any default in the performance or observance 
in any respect of any of the terms and provisions of the said agreement or of these presents 
the total amount of the advance or advances that may still be owipg of the Employer shall 
immediately on the happening of such default be re- payable by the Contractor to be the 
Employer together with interest thereon at twelve percent per annum from the date or' 
respective dates of such advance or advances to the date of repayment and with all costs, 
charges, damages and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the Contractor 
and the Contractor hereby covenants and agrees with the Employer to reply and pay the 
same respectively to him accordingly 
 

(8) That the Contractor hereb'fcharges all the said materials with the repayment to the 
Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid 
and all costs, charges, damages and expenses payable under these presents PROVIDED 
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the 
covenant for payment and repayment here-in-before contained shall become enforceable 
and the money owing shall not be paid in accordance there with the Employer may at any 

time thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the contractor, he is to pay same to 

the Employer on demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the 

Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement.  

 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable.  

 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference.  
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Annexure - U  
 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

Name of Work: 

.....................................................................................................................................

.......................................................................................................................................

............................................................................................................................  

 

Agreement No  ......  .. :  .................................... Date .................................. .  

 

Amount of Contract Rs ........................................... …………………..  

 

Name of Agency:  ................................................... . 

 

Used M B No.………………………… 

 

Last measurement recorded  

 a. Page No.& MB No.  

 b. Date  

  

 Certified that the above mentioned work was physically completed on ………….… (date) and 
taken over on ……………………. (date) and that I have satisfied myself to best of my ability 
that the work has been done properly.  

Date of issue  

 
          Executive Engineer 

                                                                                                                 Head Office ,Panchanan 3 rd. Floor 
Malviya Nagar, Bhopal  
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Annexure - V 
 

(See clause 35 of Section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

.....................................................................................................................................

.......................................................................................................................................

............................................................................................................................  

 

Agreement No  ......  .. :  .................................... Date .................................. .  

 

Amount of Contract Rs ........................................... …………………..  

 

Name of Agency:  ................................................... . 

 

Used M B No.………………………… 

 

Last measurement recorded  

 a. Page No.& MB No.  

 b. Date  

  

 Certified that the above mentioned work was physically completed on ………….… (date) and 
taken over on ……………………. (date)  

  

 Agreement amount Rs……………………………………. 

Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done properly.  
 

Date of issue ………………. 

 
          Executive Engineer 

                                                                                                                 Head Office ,Panchanan 3 rd. Floor 
Malviya Nagar, Bhopal  
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Annexure - W  

(See clause 39 of Section 3 -GCC)  

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 

 a) Workmen Compensation Act 1923: - The Act provides for compensation in case of  
injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on  
satisfaction of certain conditions on separation if an employee has completed the  
prescribed minimum years (say, five years) of service or more or on death the rate of  
prescribed minimum days'(say, 15 days} wages for every completed year of service.  
The Act is applicable to all establishments employing the prescribed minimum  
number (say, 10) or more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly  
contributions by the Employer plus workers at the rate prescribed (say, 10% or  
8.33%). The benefits payable under the Act are:  

 i.  Pension or family pension on retirement or death as the case may be.  

 ii.  Deposit linked insurance on the death in harness of the worker.  

 III.  Payment of P.F. accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to  
women employees in case of confinement or miscarriage etc.  

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain  
welfare measures to be provided by the Contractor to contract labour and in case  
the Contractor fails to provide, the same are required to be provided, by the  
Principal Employer by Law. The principal Employer is required to take Certificate of  
Registration and the Con1jactor is required to take license from the designated  
Officer. The Act is applicable to the establishments or Contractor of Principal  
Employer if they employ prescribed minimum (say 20) or more contract labour.  

 f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  
Wages fixed by appropriate Government as per provisions of the Act if the  
employment is a scheduled employment. Construction of buildings, roads, runways  
is scheduled employment.  

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be  
paid, when it will be paid and what deductions can be made from the wages of the  
workers.  

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for  
work of equal nature to male and female workers and for not making discrimination  
against female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing  
prescribed minimum (say, 20) or more workmen. The Act provides for payments of  
annual bonus within the prescribed range of percentage of wages to employees  
drawing up to the prescribed amount of wages, calculated in the prescribed manner.  
The Act does not apply to certain establishments. The newly set-up establishments  
are exempted for five years in certain circumstances. States may have different  
number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for  
resolution of industrial disputes, in what situations a strike or lock-out becomes  
illegal and what are the requirements for laying off or retrenching the employees or 
Closing down the establishment.  •  

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all  
establishments employing prescribed minimum (say, LOA, or 50). The Act provides  
for laying down rules governing the conditions of employment by the Employer on  
matters provided in the Act and gets these certified by the designated Authority.  

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade  
unions of workmen and Employers. The Trade Unions registered under the Act have  
been given certain immunities from civil and criminal liabilities.  

m) Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment  
of children below 14 years of age in certain occupations and processes and provides  
for regulations of employment of children in all other occupations and processes.  
Employment of child labour is prohibited in building and construction industry. 

  

n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of  
Service) Act 1979: - The Act is applicable to an establishment which employs  
prescribed minimum (say, five) or more inter-state migrant workmen through an  
intermediary (who has recruited workmen in one state for employment in the  
establishment situated in another state). The Inter-State migrant workmen, in an  
establishment to which this Act becomes applicable, are required to be provided  
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to  
the establishment and back etc.  

o) The Building and Other Construction workers (Regulation of Employment and  
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments  
who carryon any building or other construction work and employs the prescribed  
minimum (say, 10) or more workers are, covered under this Act. All such  
establishments are required to pay cess at the rate not exceeding 2% of the cost of  
construction as may be modified by the Government. The Employer of the  
establishment is required to provide safety measures at the building or construction  
work and other welfare measures, such as canteens, first-aid facilities, ambulance,  
housing accommodations for workers near the work place etc. The Employer to  
whom the Act applies has to obtain a registration certificate from the Registering  
Officer appointed by the Government.  
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before  
setting up a factory, health and safety provisions, welfare provisions, working hours,  
annual earned leave and rendering information regarding accidents or dangerous  
occurrences to designated authorities. It is applicable to premises employing the  
prescribed minimum (say, 10) persons or more with aid of power or another  
prescribed minimum (say, 20) or more persons without the aid of power engaged in  
manufacturing process. 
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 ,e-ih-LVsV ,xzks b.MLVªht MsOgyiesaV dkiksZjs'ku fy- 
eq[;ky; iapkuu Hkou] r`rh; ry & Hkksiky 

Qksu ua-& 0755 2551652 
                           SECTION 3 

                           Conditions of Contract  
                              Part - II Special Conditions of Contract [SCC]  

 
 
bZ&VsUMfjax ds ek/;e ls fufonk izLrqr djus dh tkudkjh ,oa foLr`r fu;e@'krsZ %& 
 

¼ v ½- fuEu nLrkostksa dh izfr;ka vkWu ykbZu fyQkQk ¼,½ es Ldsu dj nh tkuk gksxh rFkk 
 Loizekf.kr nLrkost fu/kkZfjr fnukad rd dk;kZy; esa izLrqr djuk gksxk %& 
 

1- foxr 5 o"kksZ esa 50 izfr'kr ¼ipkl izfr'kr½ ih-,-lh- dh ykxr ds le:Ik ,d fuekZ.k 
dk;Z@30 izfr'kr ¼rhl izfr'kr½ ih-,-lh- dh ykxr ds nks le:Ik fuekZ.k dk;Z vFkok 20 
izfr'kr ¼ chl izfr'kr½ ih-,-lh- dh ykxr ds rhu le:Ik fuekZ.k dk;Z fdlh Hkh 'kkldh; 
vFkok v)Z'kkldh; foHkkx esa fu"ikfnr fd;k gks dh vgZrk,sa dh 'krZ dks iwjk djus okys 
Bsdsnkj gh bl fufonk esa Hkkxhnkjh gsrq l{ke gksaxs] vr% iwoZ esa iw.kZ fuekZ.k dk;ksZ dk l{ke 
vf/kdkjh ls tkjh izek.k i= Hkh nsuk gksxk A 

 

2- 'kkldh;@v)Z'kkldh; foHkkxksa esa fu"ikfnr fd;s tk jgs dk;ksZ dh lwph e; fooj.k lfgr 
izLrqr djuk gksxh A 

 

3- vk;dj pqdrk izek.k i=@isu@G.S.T. uacj@ bZ-ih-,Q-@ bZ-,l-vkbZ-lh- jftLVªs’ku 
izLrqr djuk gksxk A 

 

4- miyC/k la;a=ksa@VwYl IykaVl ds fooj.k dh lwph Hkh izLrqr djuk gksxh A 
 

5- /kjksgj jkf'k dsoy vkWuykbu gh izLrqr dh tkuk gksxh A  
 

6- ;fn Bsdsnkj iathd`r daiuh vFkok QeZ gS ¼,d ls vf/kd½ ,slh fLFkfr esa  ikVZujf'ki dh 
MhM ,oa ikoj vkQW vVkZuh dh lR;izfr;ka Hkh izLrqr djuk  gksxhA 

 

7- Bsdsnkj dks deZpkjh Hkfo"; fuf/k laxBu esa izdhZ.k ¼ bZ-ih-,Q-½ ,oa deZpkjh jkT; chek 
fuxe ¼bZ-,l-vkbZ-lh-½ es iathd`r gksuk vfuok;Z gS A iath;u u gksus dh n'kk esa fufonk esa 
Hkkx ugha fy;k tk ldsxk A 

 

¼c½- foRrh; fcM& 
 

1- 'kklu ds vkns’k dza0 ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 01 
tqykbZ 2017 ls ykxw eky ,oa lsokdj ¼G.S.T.½ lHkh odZ dkUVsªDV ij 18 izfr’kr dh nj 
ls yxsxk A 'kklu ds vkns’k vuqlkj Bsdsnkj dks ns;d Hkqxrku ds le; G.S.T. dh tks 
nj ns;d ij ykxw gksxh mlds vuqlkj G.S.T. dk Hkqxrku ìFkd ls Bsdsnkj dks fd;k 
tk;sxk A G.S.T. dks NksM+dj 'ks"k leLr dj] mi dj] ysoh] Qh] Vksy] jkW;YVh bR;kfn ds 
Hkqxrku dk nkf;Ro fufonkdkj dk gksxk rFkk ;g ekuk tk;sxk fd fufonkdkj }kjk izLrqr 
foRrh; izLrko es mDr jkf’k dk Hkqxrku lfEefyr gS A  
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----2--- 

 
2- fdlh Hkh fufonk Lohd`r vFkok vLohd`r djus dk vf/kdkj fuxe ds ikl lqjf{kr gS A 
 

3- izkbZt ,Dlys'ku& dk;Z iw.kZ djus gsrq Bsdnkj dks fdlh ifjfLFkfr] foHkkxh; foaycrk ds 
dkj.k vFkok izkd`frd dkj.kksa vFkok vU; fdUgha dkj.kksa ls ;fn le;kòf) iznku dh tkrh 
gS ,slh ifjfLFkfr esa Hkh izkbZt ,Dlys'ku dh 'krZ vuqca/k  dk Hkkx ugha jgsxh A  

4- laiw.kZ fuekZ.k dk;Z fu"iknu esa e0iz0 yksd fuekZ.k foHkkx esa izpfyr LisflfQds'ku dk 
ikyu djuk gksxk A 

 

5- pkgs tkus ij ewy nLrkost dks Hkh ykuk vko';d gksxk] rkfd vko';drk gksus ij 
v/kksgLrk{kjdrkZ }kjk lR;kfir djok;k tk ldsa A 

  

6- orZeku esa Hkkfjr leLr dj ,oa fuekZ.k dk;Z ds laiknu ds nkSjku 'kklu }kjk Hkkfjr fd;s 
tkus okys leLr dj ¼th-,l-Vh- dks NksM+dj½ mDr fufonk esa Bsdsnkj }kjk ns; gksaxs A 

7- lHkh izdkj ds 'kkldh;@v)Z'kkldh;@LFkkuh; iz'kklu ds djksa dk Hkqxrku Bsdsnkj dks 
Lo;a djuk gS A 

8-  fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx es iath;u gksuk vko’;d gS A ns;d ls 
vk;dj] th-,l-Vh- ,oa deZpkjh dY;k.k midj vkfn dk fu;ekuqlkj dVks=k fd;k 
tkosxkA 

9-    Bsdsnkj dks deZpkjh Hkfo"; fuf/k laxBu esa izdhZ.k ¼ bZ-ih-,Q-½ ,oa deZpkjh jkT; chek 
fuxe ¼bZ-,l-vkbZ-lh-½ es iathd`r gksuk vfuok;Z gS A iath;u u gksus dh n'kk esa Bsdsnkj 
dh fufonk ugha [kksyh tk,xh A  

 

10- fufonk vkea=.k lwpuk] fufonk dh leLr 'krsZ ,oa mijksDr lHkh 'krsZ vuqca/k dk ,d Hkkx 
gS A 

11- ykxw ,l-vks-vkj- dh rqyuk esa izkIr fufonk nj ¼,y&1½ 10 izfr'kr ls vf/kd uhps gksus 
ij fufonk nj dh vO;ogkfjd nj ekuk tkosxk A ;g fl)kar izfr'kr njksa ij vk/kkfjr 
fufonk ¼izi=&v½ fufonkvksa ij ykxw gksxk A vO;ogkfjd njsa izkIr gksus ij lQyre 
fufonkdkj ¼,y&1½ ls izkIr fufonk jkf'k ,oa ,l-vks-vkj- ls 10 izfr'kr de dh fufonk 
jkf'k ds varj dh vfrfjDr ijQkjesal xkjaVh fy;k tkosxk A vO;ogkfjd njkas ds fy;s 
vfrfjDr ijQkjesal xkjaVh ysus ds mijkar gh vuqca/k fu"ikfnr fd;k tkosxk A 
vO;ogkfjd njksa ds fy;s vfrfjDr ijQkjesal xkjaVh dk;Z iw.kZrk izek.k i= tkjh gksus ds 
i'pkr gh okil fd;k tkosxk A 

12-    'krksZ lfgr fufonk izi= ekU; ugha gksxk A 
 
 

                               dk;Zikyu ;a=h                      
                                      ,e ih LVsV ,xzks b.M Mso diksZ fyfe-  

                               Hkksiky 
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SECTION 4 
BILL OF QUANTITIES (BOQ)  

General Description of work:  Repair of Boundry wall of B.F.P.Campus at Indrapuri 
Bhopal 

Probable Amount of Contract:    
(Rs. In Figure) ………………     Lacs 

(Rs. In Words) ……………………………………………………………………………………. 
 

 
 

 
S. 

No.  

Particulars of Item of 
Work  

Quantity  Unit  Rate  
Amount  

(in figure)  
Amount  

(in words)  
Remarks  

I  II  III  IV  V  VI  VII  VIII  

        

As Per Schedule Attached 

        

 ~        

 Total Amount (Rs. In Figure)     

 Total Amount (Rs. In Words) ………………………………………………………. 
 _  
 
  

           Executive Engineer 
                                                                                                                 Head Office ,Panchanan 3 rd. Floor 

Malviya Nagar, Bhopal  
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 
This agreement, made on the ..............day of    ..................between --------------------- (name 

and address of Employer) (hereinafter called “the Employer) and.................................................... 
(Name and address of contractor) hereinafter called "the Contractor" of the other part. 

 
 Whereas the Employer is desirous that the Contractor Repair of Boundry wall of 
B.F.P.Campus at Indrapuri Bhopal (Name and identification number of Contract) (Hereinafter 
called "the Works") and the, Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of Rs................  
 

NOW THIS AGREEMENT WITNESSED as follows:  

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz.  

i. letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data v. Bid Data vi. Drawings  

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the Contract.  

In witnessed whereof the parties there to have caused this Agreement to be executed the day 

and year first before written. 

The Common Seal of ____________________________________was hereunto affixed in 

the presence of:  

Signed, Sealed and Delivered by the said _________________________ 

_______________________________________ in the presence of:   

 
          Executive Engineer 

                                                                                                                 Head Office ,Panchanan 3 rd. Floor 
Malviya Nagar, Bhopal  

Binding Signature of Contractor         
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