M.P.STATE AGRO INDUSTRIES DEVELOPMENT CORPORATION

HEAD OFFICE

PANCHANAN 3 rd FLOOR,MALVIYA NAGAR , BHOPAL

APPENDIX 2.10

For Percentage Rate only in works departments and other

Departments similar to work departments

(EFFECTIVE FROM 23.07.2014)

OFFICE OF THE

HEAD OFFICE PANCHANAN 3rd
MALVIYA NAGAR , BHOPAL

FLOOR,

N.I.T. No. and Date

Tender No.

H.0./25-26/ dt. 11.06.2025

02

Agreement Number and Date

Name of Work Repair and Renovation Work of Bullock Cart Project
Tejaji Nagar Indore

Name of Contractor

Probable Amount of Contract 9.97 Lacs

(Rs. In Figure )
(Rs. In Words)

Nine Lacs Ninty Seven Thousands

Contract Amount
(Rs. In Figure )
(Rs. In Words)

Stipulated Period of
Completion

02 Months Including rainy season
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M.P.STATE AGRO INDUSTRIES DEVELOPMENT CORPORATION

HEAD OFFICE
PANCHANAN 3 rd FLOOR,MALVIYA NAGAR , BHOPAL

ANNEXURE — 1

PARTICULARS OF VALUES TO BE ASSIGNED FOR VARIOUS
CLAUSES OF TENDER DOCUMENTS

(APPENDIX 2.10) FOR =--ermenmemmenee- ., WORKS (EFFECTIVE FROM 23.07.2014)

(APPROVED VIDE FINANCE DEPARTMENT NO. 751/1345/B-9/=~k DATED 26-12-2013)

REFERENCE Particulars VALUES APPLICABLE FOR CPA WORKS

GCC Clause 28.1 —

If the contract is terminated under Clause 27.3, the Engineer shall

issue a Certificate for the value of the work accepted on Final

Measurements, Less Advance Payments and penalty as

indicated in the Contract Data. The amount so arrived at shall be

GCC CLAUSE PAYMENT UPON dgtermined by the Engir?eer-in-Charge anq shall b.e final and

28 TERMINATION binding on poth the partles. Penalty Shall include : N

(a) Security deposit as per Clause 30 of General Conditions of
Contract and

(b) Liquidated Damages imposed as per Clause 15 or
Performance Security (Guarantee) including Additional
Performance Security (Guarantee), if any, as per Clause 29
of General Conditions of Contract, whichever is higher.

ITB Clause 22 —
PERFORMANCE | (1) Performance Security to be Deposited @ 5%(Five percent)
SECURITY & of contract amount.
ITB Clause 22 ADDITIONAL (2) Additional Performance Security to be Deposited @5% (Five
PERFORMANCE percent) along with Performance Security only in case of
SECURITY Road works in PWD with period of validity similar to that of

Performance Security.

GCC Clause 30 —

GCC Clause 30 gEggg:;Y SECURITY DEPOSIT to be deducted from each running bill
@ of 5%
GCC Clause 31 —
Price Adjustment shall be applicable only in case where
PRICE the Amount in N.L.T. is more than Rs. 10 (Ten) Crores. This
GCC Clause 31 ADJUSTMENT clause shall not have any bearing with the Contract Amount.
GCC Clause 31, Annexure-R
The Price Adjustment shall apply only in respect of
Cement, Steel, Bitumen and POL components.
MOBILIZATION
AND GCC Clause 32 —
GCC Clause 32 | CONSTRUCTION No Mobilization and Construction Machinery Advance
MACHINERY y :
ADVANCE
SECURED GCC Clause 33 —
GCC Clause 33 | ApvANCE NO SECURED ADVANCE.

EXECUTIVE ENGINEER,
HEAD OFFICE. BHOPAL
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SECTION -1

M.P.STATE AGRO IND.DEV.CORPN.LTD.
Head Office, Panchanan 3rd Floor, Malviya Nagar ,Bhopal

H.O./2025-26/

Notice Inviting Tenders

dated 11-06-2025

Online percentage rate bids based on S.0.R. of PWD enforced from 01/01/2024

for Building works (I/C all ammendments), are invited from registered contractors of MPPWD in

centralized category for the following work :-

Name of Work Place P.A.C. (EMD) Cost of Document Completion
I/IC G.S.T. Period
Repair and Renovation [Tejaji 9.97 | Rs 19940/- 2360/- 2 month i/c
Work of Bullock Cart Nagar Lacs Rainy season
Project Indore
1. Interested bidders can view the Detailed NIT on website www.mpagro.org and

www.mptenders.qov.in.

2. Amendments if any, would be published on website only, and not in newspaper.

Executive Engineer
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M.P.STATE AGRO INDUSTRIES DEVELOPMENT CORPORATION

NIT. No. 02 /H.O./E-tendering/Bhopal

HEAD OFFICE
PANCHANAN 3 rd FLOOR,MALVIYA NAGAR , BHOPAL

Notice Inviting Tender

Dated

11 .06 .2025

Online percentage rate bids for the following works are invited from registered
contractors and Firms of repute fulfilling registration criteria:

District (s) Earnest
S. Probable Cost of .
Money . Period of
No. Amount of : Bid Category of .
Name of Work Deposit Completio
/Pkg/ Contract Document Contractor
. (EMD) n
Code (Rs. in lakh) I/C G.S.T.
1 2 3 4 5 6 7
1 Repair and Renovation [Tejaji 9.97 Rs 19940/- | 2360/- 02 Month
REGISTERD
Work of Bullock Cart Nagar CONTRACTOR | Including
_ IN PWD UNDER .
Project Indore CENTRALIZED | rainy
SYSTEM
season
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on

the website http:/mptenders.gov.in

2. Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash card/Internet Banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;

ii) deposit the Earnest Money;

iii) Submit a check list and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet

4. ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the

Government of Madhya Pradesh, PWD in the appropriate class. However, such

bidders who are not registered with the Government of Madhya Pradesh and are

eligible for registration can also submit their bids after having applied for registration

with appropriate authority.
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10.

(b) The bidder would be required to have valid registration at the time of signing of the

Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result

in forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be purchased only online from  12/06/2025 10:30 AM to
02/07/2025 17:00 PM

All documents / certificates such as Goods and Services Tax (GST) Registration
Certificate, REGISTERED CONTRACTOR IN PWD UNDER CENTRALIZED
SINGLE REGISTRATION SYSTEM , EPF Regisgration, PAN Card, Affidavit as per
tender documents On Non Judicial Stamp of Rs. 100/-, Check list as per tender
documents, etc. required to be submitted online in Envelope - ‘A’ must be submitted
compulsorily. In case of any dispute, the decision of Managing Director who is competent
to decide will be final. List of Documents so submitted must be uploaded online. For
obtaining other details of works or site visit contractor/ firm are requested to contact
Executive Engineer, Phone No. (O). : 0755-2551967 E-mail: mpagrohobpl@gmail.com

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer
Head Office ,Panchanan 3 rd. Floor
Malviya Nagar, Bhopal
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture

is given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he
does so, all bids where in the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,

and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in this
respect shall have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
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10.
10.1

10.2
10.3

2. Instructions to Bidders, bid data sheet with all Annexures

3. Conditions of Contract:
1. Part I General Conditions of Contract and Contract Data with all Annexure sand
ii. Part II Special Conditions of Contract.

. Specifications

. Drawings.

. Priced Bill of Quantities

. Technical and Financial Bid

. Letter of Acceptance

O 0 3 & n K~

. Agreement and
10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in the

Bid Document. Bidder shall be solely responsible for his failure to do so.
Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website

only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage. The

Employer may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted

on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid

Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid

Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids. By

publication of the same on the website.
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11.

12.

13.

14.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized representative.
DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational

details in format given in the bid data sheet.
ii) Payment of the cost of Bid Document;
iii) Earnest Money; and
iv) An affidavit duly notarized.
v) Documents mentioned in Section 3 Special conditions of contract

Part 2 — This shall be known as online Envelope B and required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly

supported by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop
C shall contain financial offer in the format prescribed format enclosed with the Bid Data
Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English.In such case,

for the purposes of interpretation of the bid, such translation shallgovern.
TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given in
the Bid Data Sheet.
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15.

16.

17.
17.1

17.2

17.3

14.2 All the document/information enclosed with the technical proposal should be self-
attested and certified by bidder. The bidder shall be liable for forfeiture of his
earnest money deposit, if any document/information are found false/fake/untrue
before acceptance of bid. If it is found after acceptance of the bid. The bid
sanctioning authority may at his description forfeit his performance

security/guarantee security deposit, enlistment deposit and take any other suitable

action.
FINANCIAL BID
1. The bidder shall have to quote rates in format referred in bid data sheet, in overall

percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contact given in NIT. The

overall percentage rate would apply for all items of work.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures

and words is found, lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other

levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the bid data sheet.
PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended

by mutual consent in writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

The EMD shall be in the form of online only given in the Bid Data Sheet.Other form(s) of
EMD will not be allowed by the employer by mentioning it in the bid data sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of

17.5

the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.
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17.6

18.

20.

Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.

SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form

also at the place prescribed in the bid data sheet.

D. OPENING AND EVALUATION OF BID

19. PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of

such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are

not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the

lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring

any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

Confidentiality

20.1

Information relating to examination, evaluation, comparison and recommendation
of contract award shall not be disclosed to bidders or any other person not

officially concerned with such process until final decision on the bid.
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21.

22,

23.

24.

20.2

Any attempt by a bidder to influence the Employer in the evaluation of the bids or

contract award decisions may result in the rejection of its bid.

E. AWARD OF CONTRACT

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

22.1

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount, in the form and for the
duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet

and shall be in the form and for the duration, etc. similar to performance security.

Signing of Contract Agreement

23.1

23.2

233

The successful bidder shall have to furnish Performance security and additional
performance security, if any and sign the contract agreement within 15 days of

1ssue of LOA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the Employer

to the contractor for commencement of work.

In the vent of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking action
against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

1.

may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for the Contract; and
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1i.

may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a.  “corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party;

b.  “fraudulent practice” means any act or omission, including a misrepresentation,

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain

a financial or other benefit or to avoid an obligation;

c.  “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence

improperly the actions of a party;

d.  “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the

actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
;l: PARTICULARS DATA
1 Office Inviting Tender Office of the M.P.STATE AGRO IND. DEV. CORPN.
Panchanan 3 rd. Floor Malviya Nagar ,Bhopal
2 NIT No. 02
3 Date of NIT 11/06 /2025
4 Bid document download 12/06 /2025 10.30 AM

available from date & time

5 Website link http:// www.mptenders.gov.in
SECTION 1 - NIT
NIT
CLAU PARTICULARS DATA
SE
1 Portal Fees As notified in E-Tendering Website
(also known as processing fee)
2 Cost of Bid Document Rs. 2360/-
Cost of Bid Document Payable
at
Cost of Bid Document In favour
of
3 Affidavit Format As per 'Annexure- B'
4 Pre-qualifications required No
required as below:
(a) In case of Roads and Bridge works
costing more than Rs. five Cr.and
In case of Building works costing more than
Rs. One Cr.
If Yes, details N.A.
5 Special Eligibility NO
(if yes, prior permission of E-in-
C required)
If Yes, details As per 'Annexure -D'
6 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB

ITB

CLAUSE PARTICULARS DATA

1 Name of the “Work’ Repair and Renovation Work of Bullock Cart
Project Tejaji Nagar Indore

2 Specifications & SOR As per 'Annexure — E'
in addition to as below:

(a) Stipulation of SOR for Building work w.e.f.
01.01.2024 and its amendments Issued up to
date of N.I.T
(b)
3 Procedure for participation in e- As per 'Annexure — F'
tendering
4 Whether Joint Venture is allowed. NO
If yes, requirement for Joint Venture As per 'Annexure — G'
Online Envelope-A containing : YES
i. Registration and Organizational
details as per 'Annexure H'
ii. Cost of Bid Document receipt
5 iii.Online EMD receipt
iv. Experience certificate as per
requirment
v. An affidavit duly notarized as
per 'Annexure- B'

6 Envelope-B Technical Proposal As per 'Annexure - [' and Annexure - I (Format I-1to I-5)
Note: The technical evaluation will be done only on
the basis of financial & physical experience details
submitted in formats ( I[-1) &( [-2) requiring
Annual Turn Over & Bid Capacity. Requirement as
regard to Key technical personnel, key Lab
equipments & construction requirement as per
Formats 1-3, [-4 & I-5 respectivaly shall not be part
of technical evaluation. However the non
compliance on these requirements during the
currancy of the contract may attract penalties.

Envelope-C Financial Bid As per "Annexure - J*

7 Materials to be issued by the As per 'Annexure - K'

department

8 Period of Validity of Bid 120 Days
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Bid Data Sheet

ITB
b PARTICULARS DATA
Earnest Money Deposit Rs 19940 /-
0 Forms of Earnest Money Deposit | Only online
10 Letter of Acceptance (LOA) As per 'Annexure -L'

(A formal work order will be issued to

contractor)

11

Amount of Performance Security

5% of Contract Amount for Road and Bridge works;

5% of the Contract Amount for building works.

Additional Performance

Security, if any

Equal to an amount arrived at, by multiplying

the contract amount with difference of
percentage between percent rates (below/minus)
bid 10%

(below/minus), considering bid rates less than

of  successful and percent

Fifteen percent below PAC, to be unworkable

and shall  require additional performance
security (guarantee). valid up to — Till stipulated

time of completion plus three months

Performance Security in the

format

As per 'Annexure- M-1'

Performance Security in favor of

M.P.STATE AGRO INDUSTRIES DEVELOPMENT
CORPORATION

Performance Security valid up
to

Valid Contract Period (stipulated period of
completion plus DLP) plus 3 months
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Annexure — A
(see Clause 1, 7 of Section 1 —NIT)

KEY DATES
Sr. | Works Department | Bidders Stage Start Expiry
No Stage Date Time Date Time
1 - Tender 12/06/25 10.30 02/07/25 17.00
Purchase -
Online
2 Bid 12/06/25 10.30 02/07/25 17.30
Submission
Online
5 Bid Opening Date - 03/07/25 15.00 = =
(Technical)

17 of 91



Annexure — B

|| AFFIDAVIT ||
(to be Contained in Envelope-A)
(On Non Judicial Stamp of Rs. 100)

I/'we who is/ are
(status in the firm/ company) and competent for submission of the
affidavit on behalf of M/S (contractor) do solemnly affirm an oath

and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response to
notice inviting e-tender No. for (name of
work) dated issued by the (name of the department).

I/we are fully responsible for the correctness of following self certified information/
documents and certificates:

1. That the self certified information given in the bid document is fully true and authentic.

2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turn-over is correct.
c. Information regarding various Technical qualifications is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Annexure — C
(See Clouse-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
1. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract during the last 5 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of

the probable amount of contract during the last 5 financial years.

iii. Executed similar items of work in any one financial year during the last 5 financial
years, which should not be less than the minimum, physical requirement, if any, fixed

for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available bid capacity which

shall be worked out as given in format I-2 of Annexure-I
B. Physical

Physical qualifications for the work shall be as below

S. Particulars Quantity Period

no

1 Physical qualification required No any

2 Earth Work

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the

departments and specific Bid.
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Annexure — D
(See Clouse-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates

B. Construction ¢

Note: Above criteria dxe
specific bid.

ubject to suitable stipulations by the departments and
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Annexure — E
(See Clouse-2 of Section 2-itb &
Clause 10 of GCC)

Specifications

1. MP Pubic Works Department Specifications,
2. CPWD Specifications,
3. Building SOR WEF 01-01-2024 and its amendments issued up to date of

N.L.T.

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or other
specifications issued in writing by the Employer shall form part of the technical

specifications of this work.
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Annexure — F
(See Clouse-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

1. Registration of Bidders on E-Tendering System:
All the PWD Registered Bidders are already registered on the new e-Procurement portal

http://mpeproc.gov.in the user ID will be the contractor ID provided to them from MP online.

The password for the new portal has been sent to the bidders registered e-mail ID. For more
details may contract M/s Tata Consultancy services Corporate Block, 5t Floor, DB City,

Bhopal-462011 email ID: eproc_helpdesk@mpsdc.gov.in helpdesk phone numbers are

available on website.

2. Digital Certificates:
The Bids submitted online should be signed electronically with a Class III Digital Certificate
to establish the identity of the Bidder submitting the Bid online. The Bidders may obtain Class
III Digital Certificates issued by an approved Certifying Authority authorized by the
Controller of Certifying Authorities, Government of India.
A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with

an Application. Only upon the receipt of the required documents, a Digital Certificate can be

issued. For details please visit cca.gov.in

Note:

1. It may take upto7 working days for issuance of Class III Digital Certificate; hence the
bidders are advised to obtain the certificate at the earliest. Those bidders who already have
valid class III Digital certificate need not obtain another Digital Certificate for the same.
The bidders may obtain more information and the application form required to be

submitted for the issuance of Digital Certificate form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature
While bid submission.
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The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online bidding will be considered as

equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a specific individual

through Authority Letter signed by majority of the Partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has
to authorize a specific individual through authority letter. Unless the certificate is revoked,
it will be assumed to represent adequate authority of the specific individual to bid on
behalf of the Organization for online bids as per Information Technology Act 2000. This
Authorized User will be required to obtain a Digital Certificate. The Digital Signature
executed through the use of Digital Certificate of this Authorized User will be binding on
the firm. It shall be the responsibility of Management / Partners of the concerned firm to
inform the Certifying Authority, if the Authorized User changes, and apply for a fresh
digital certificate for the new Authorized User.

3. Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer System of the
Bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,

etc. the details are available at http://www.mptenders.gov.in

4. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the start time and date and after the end time and date for the relevant stage of

the bid as set by the concerned Department Official.

5. Preparation and Submission of Bids:

23 of 91



The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and
submit Bid of all the envelopes and documents required to be uploaded related to the Tender
as per the time schedule mentioned in the key dates of the Notice Inviting Tenders after

signing of the same by the Digital Signature of their authorized representative.

. Purchase of bid Documents:

For purchasing of the bid document bidders have to pay service charge online only. Which is
Rs. (as per bid data sheet) cost of bid document is separately maintained in the detail NIT. The
bid document shall be available for purchase to concerned eligible bidder immediately after
online release of the bid and up to scheduled date and time as set in the key dates. The
payments for the cost of bid document shall be made online through Debit/Credit Card / Net-

Banking or NEFT Challan Through the payment gateway provided on the portal.

. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.
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Annexure — G
(See Clouse-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall comply with the

a.

following requirements:

one of the partners shall be nominated as being Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of
the contract, including payment, shall be done exclusively with the partner in charge;
all partners of the joint venture shall be liable jointly and severally for the execution of
the contract in accordance with the contract terms, and a statement to this effect shall
be included in the authorization mentioned under [c] above, as well as in the bid and
in the Agreement [in case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of JV
in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project. All members of JV should have active
participation in execution during the currency of the contract. This should not be
varied/modified subsequently without prior approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and
binding on all partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted
with the bit!.

2. The figures for each of the partners of a joint venture shall be added together to
determine the Bidder's compliance with the minimum qualifying criteria required for
the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture's bid.

3. The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on
behalf of the joint venture

5. Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicated in the
Instructions to Bidders'.

6. Furnish details of participation p!oposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE
PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C”
Financial
Planning
Construction Equipment
Key personnel
Execution of Work
(give details on contribution of each)
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Clarification:-

1. Annexure-G (Page 24) of the bid document describes the conditions and

requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).

For the purpose of evaluation of technical bids, it is hereby clarified that in

addition to the conditions contained in Annexure-G of the bid document, the

partners of J.V. should satisfy the qualification criteria as below:-

a. The lead partner must have a share of minimum 51% in the J.V.

b. The other partner(s) must have a share of minimum 26% in the J.V.

c. The lead partner and the other partner must also meet 51% and 26% of the all

qualification criteria respectively except for the requirement of work

experience described in Annexure-I-1(A) (Page 27). However both the partners

must satisfy the full (100%) qualification criteria jointly. For this purpose the

qualification of individual partners shall be added (for Annual Average Turn

Over and for Bid Capacity only).

d. Following clarification / amendment is hereby done in requirement contained

in Annexure-I-1(A) for J.V.

Out of 3 similar works of value more than 20% of PAC, at least 2 works

must be done by lead partner and one work to be done by other partner,

OR
Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work
must be done by lead partner and 1 (One) work to be done by other

partner,

OR
In case of one similar work of value more than 50% of PAC the lead partner
must satisfy the criteria. However the other partner must satisfy the

criteria in (i) above i.e. at least one work of 20% of PAC.
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Annexure - H
(See Clouse-12 of Section 2 — ITB & Clouse 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

§. No. Particulars Details

1 | Registration number issued by Centralized | (if applicable scanned copy of proof of
Registration SyStem Of GOVt. Of M.P. or application for registration to the
Proof of application for registration. uploaded)

2 | Valid Registration of bidder in appropriate | Registration No.
class through Centralized Registration of | Date
Govt. of MP (Scanned copy of Registration to be

uploaded)

3 | Name of Organization/Individual/
Proprietary
Firm/ Partnership Firm

4 | Entity of Organization
Individual/ Proprietary Firm/ Partnership
Firm Registered under Partnership Act)/
Limited Company, (Registered under the
Companies Act-1956)/ Corporation/ Joint
Venture

5 | Address of Communication

6 | Telephone Number with STD Code

7 | Fax Number with STD Code

8 | Mobile Number

9 | E-mail Address for all communications
Details of Authorized Representative

10 | Name

11 | Designation

12 | Postal Address

13 | Telephone Number with STD Code

14 | Fax Number with STD Code

15 | Mobile Number

16 | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure —I
(See Clouse-14 of Section 2 —1TB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted

1 | Experience - Financial &Physical Annexure [ (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipments/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 | List of Key equipments/ machines for Annexure - 1 (Format: 1-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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A.

Annexure — I(Format : 1I-1)
(See Clouse-14 of Section 2 —1TB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:

The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last 5 financial
years;

Clarification

In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -l are
generally for having completed similar work in last 5 financial years. However the bidders who
have executed a part of the project during last 5 financial years, and that part covers all the major
items of road construction and the value of such executed part is more than the qualified amount

mentioned in Annexure-C and / or Annexure-| shall be considered.

It is clarified that the experience of constructing building shall be considered as experience of
similar works, irrespective of it being work of repair of building.

It is clarified that works completed/executed before last date of bid submission in the current
financial year shall also be considered towards works experience requirement described in
Annexure-C and Annexure-lI-1 of the document. Therefore for this purpose the works
completed/executed during current financial year up to last date of Bid submission shall be
considered in this case last 5 financial year will be counted as current financial year and 4 years

backwards.

To be filled in by the contractor:

i

il

Details of successfully completed similar works shall be furnished in the following format.

Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Completion Contract Name and
Order Address
1 11 111 v \Y VI
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Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement | Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion | Contract balance Name and
Year Order work Address

B. Physical Requirement:
Execution of similar items of work in anyone financial year during the last 5 financial years should

not be less than the minimum physical requirement fixed for the work

S. No. | Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year—1 | Year—2 Year—3 | Year—4 | Year—5
1 Physical qualification
required
2 Earthwork
3 Concrete work
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity

executed in anyone year during the last 5 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure — I(Format : 1-2)
(See Clouse-14 of Section 2 —1TB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Payments received for contracts in progress or
Year completed

Note:
i.  Annual turnover of construction should be certified by the Chartered Accountant.
ii. Audited balance sheet including all related notes, and income statements for the above
financial year to be enclosed.
Clarification:-
Provisional balance sheets for financial year ............ shall be considered subject to
authentication by the C.A.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity=(1.5A X B)-C
Where

= Maximum value of civil engineering works executed in anyone year during

The last five years (10% weight age per year shall be given to bring the value
of work executed at present price level)
B=  Proposed contract period in years.

= Amount of work in hand at present.
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Annexure — I(Format : 1-3)
(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement Available with the bidder
g ez & Ss g8l |Elz5§ |Bslz:
S | g =gl g o | 25|25 3| Z|2E 5 o | 2525
Z | g E 3 2 9| 2|22 2| 2|EB & 9|28 B2
- s -E| = < | S8 |z |~|EEIE < | =23 g0
oo = 2= g o g g | S B s =2 e =
g S g s E5| sk 5| S gl 3 E5 24
M = O ) = H N = O »n 0 B H
1 | Project 1 | B.E. Civil 07 10
Manager Year Year
2 | Site 1 | B.E. Civil 03 05
Engineer year | year
3 | Plant 1|B.E 03/05 | 05/07
Engineer Mech/ year year
Dep.
Mech
4 | Quantity 1 | B.E. Civil 03/05 | 05/07
serveyer Dep. Civil year year
5 | Soil & 1 | B.E. Civil 03/05 | 05/07
Material Dep. Civil year year
Engineer
6 | Surveyor 2 | Diploma 03/05 | 05/07
in year | year
Civil/ITI
In
Surveving

Note: It is clarified that the minimum requirement is a mandatory requirement and part of
technical bid but the pre qualification not be done on the basis of this criteria.
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Annexure — I(Format : 1-4)
(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/
Machinery

Quantity

S.No.

Name of Equipment/
Machinery

Quantity

Machinery and Equipment Required for
Conducting Test as per MOST Specification V

Revision

Note:

It is clarified that the minimum requirement is a mandatory requirement and part of
technical bid but the pre qualification not be done on the basis of this criteria.
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Annexure — I(Format : 1-5)
(See Clouse-14 of Section 2 — ITB)

List of Key Equipments Machines for Construction Work

Minimum requirement

Available with the bidder

S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity
Equipment/
Machinery
1
Tipper Trucks -
2
Motor Grader -
3 Dozer -
4
Front end Loader -
5
Smooth Wheeled roller -
6 .
Vibratory Roller -
7 . . .
Hot mix plant with electronic control -
8 . . .
Paver finisher with electronic sensor -
9
Water tanker -
10 .
Bitumen Sprayer -
11
Tandem Roller -
12 , _ . . .
Concrete mixer with Integral weigh Batching facility -
13 Slip Form Concrete paver capable of paving in
required width of carriageway in one single
pass including all appropriate accessories such )
as, integral vibratory system and electronic
sensors ancillary equipment for applying curing
compound, joint cutting etc.
14 Concrete batching and mixing plant with automatic
control (minimum 100 cum/hour) B
15 Pnumetic tyre roller _
16 Batch Mixing plant with electronic controls (series
minimum 100-120 TPH capacity as required -
Total -
Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease

arrangements for employing the required equipments as listed in the table above. Bidders can also give an
undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these

equipments, prior to signing the agreement.

2. Itis clarified that the minimum requirement is a mandatory requirement and part of technical bid but the
pre qualification not be done on the basis of this criteria.
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Annexure —J
(See Clouse-14 of Section 2 — ITB)

FINANCIAL BID
(To be Contained in Envelop-C)

NAME OF WORK: Repair and Renovation Work of Bullock Cart Project Tejaji Nagar Indore

I/We hereby bid for the execution of the above work within the time specified at
the rate@............. (iInword......ccccveerurenee. ) percent Above/ Below or at par based on the Bill of
Quantities and item wise rates given therein in all respects and in accordance with the specifications,
designs, drawings and instructions in writing in all respects in accordance with such conditions so far
as applicable. I/We have visited the site of work and ami are fully aware of all the difficulties and
conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about
the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant conditions
effecting accommodation and movement of labour etc. required for the satisfactory execution of
contract.

Should this bid be accepted, I/'We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the sums of money mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be

treated as non-responsive.

L. iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof......oooviiiiiiiiins 20

Signature of Officer by whom accepted
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Annexure — K
(See Clouse-15 of Section 2 — ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no Name of material Rate (Issue rate) | Unit Remarks
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Annexure — L
(See Clouse-21 of Section 2 — ITB)

LETTER OF ACCEPTANCE

No. Dated ..................
To,

MYS. e _

(Name and address of the contractor)
Subject:

(Name of the work as appearing in the bid for the work)

-x0x-

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill of

Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ............... (in
figures)  (RUPEES.....vieiii e in words
only). The performance security shall be in the shape of term deposit receipt
bank guarantee of any nationalized / schedule commercial bank valid up to
three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
ofwork and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of site
and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
Head Office ,Panchanan 3 rd. Floor
Malviya Nagar, Bhopal
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Annexure-M
BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has

submitted his Bid dated (date) for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we

(name of Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

(name of he Executive Engineer) in the sum of

* for which payment well and truly to be made to the

said name of the Executive Engineer the Bank itself, his successors and assigns by
these presents.
SEALED with the Common Seal of the said Bank this _ day of 20
THE CONDITIONS of this obligation are:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
(2) If the Bidder having been notified to the acceptance of his bid by the name of the
Executive Engineer during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with
the Instructions to Bidders; or
We undertake to pay to the (name of the Executive Engineer) up to the
above amount upon receipt of his first written demand, without the (name of the

Executive Engineer) having to substantiate his demand, provided that in his demand of
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(name of the Executive Engineer) will note that the amount claimed by him is due to him
owing to the occurrence of one or any of the two conditions, specifying the occurred
condition or conditions.

This Guarantee will remain in force up to and including the date 180 **
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the (name of the Executive
Engineer), notice of which extension(s) to the Bank is hereby waived. Any demand in

respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Bid
Data Sheet at reference 17.

*%

EMD should be valid for a period of Four Months or more.
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Annexure — M-1
(See Clouse-22 of Section 2 — ITB)

PERFORMANCE SECURITY

To

.................................... [name of Employer]

.................................... [address of Employer]

WHEREAS [name and address of
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. dated ...l to execute

called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to atotal of ........................... [amount of guarantee]*
................................................................... (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of ... [Amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor .................c.ooiit.
Name of Bank ...

¢ An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — I General Conditions of Contract

Table of Clauses GCC
Claus Particulars Clause .

e No Particulars

No
A. General 1 Payments for Variations and / or Extra

Quantities

1 |[Definitions 22 No compensation for alterations in or

restriction

2 |Interpretations and Documents 23 No Interest Payable

3 |[Language and Law 24 Recovery from Contractors

4 |Communications 25 Tax

5 [Subcontracting 26 Check Measurements

6 [Personnel 27 Termination by Engineer in Charge

7 |Force Majeure 28 Payment upon Termination

8 |Contractor's Risks 29 Performance Security

9 [Liability For Accidents To Person 30 Security Deposit

10 (Contractor to Construct the Works| 31 Price Adjustment

11 IDiscoveries 0 Mobilization and Construction Machinery

Advance

12 |Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 |Programme E. Finishing the Contract

14 |Extension of Time 35 Completion Certificate

15 |Compensation for Delay 36 Final Account

16 |Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 [Tests 38 Labor
Correction of Defects noticed . . .

18 during the Defect Liability Period 39 Compliance with Labor Regulations
D. Cost Control 40 Audit and Technical Examination
Variations - Change in original

19 [Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.

20 [Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2.
1.3.

1.4.

L.5.

1.6

1.7.

1.8.

1.9.

1.12.

1.13.

1.14.

1.18
1.19
1.20

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

0. Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this document.
Drawings: means drawing including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
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1.21.

1.22.

1.23.

Superintending  Engineer: means Executive Engineer of the Area
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:

a.
b.
C.

d.

words indicating one gender include all genders;

Words indicating the singular also include the plural and vice versa.

provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

written" or "in writing" means hand-written, type-written, printed or
electronically made, and-resulting in a permanent record;

Documents Forming Part of Contract:

1.NIT with all amendments.

2.Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data;
with all Annexure
i1. Part II Special Conditions of Contract.

4.Specifications

5.Drawings

6.Bill of Quantities

7.Technical and Financial Bid'

8. Agreement, and

9. Any other documents), as specified.
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3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the expiry of
the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

1. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the

Contract Data will be made from the Contractor.
If the Engineer asks the Contractor to remove a person who is a member of the Contractor's

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.
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7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:

(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not Ilimited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(1) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i1) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,

(ii1)) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either
party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents

9.

10.

and/or information submitted by the contractor shall be the responsibility of the Contractor
alone.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with

the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such

means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them.

12.Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or

payment shall not be taken as raising a dispute.
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12.2

12.3

12.4

12.5

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

13.4

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1.

14.2

14.3

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of
which he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait
for finality of work. Such extensions shall be granted in accordance with
provisions under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

16.

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department
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17.

18.

Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified

and having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is

specified in the Contract Data.

Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract
Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability

Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects

on which he agrees to do the main work
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19.2 The time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Employer shall be conclusive as to such proportion.

20.Extra items
20.1 All such items which are not included in the priced BOO shall be treated as extra
items.

21.Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra

items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class

(type) of work as is provided in the contract (priced BOO) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned Schedule of

Rates minus/plus the percentage quoted by the contractor.

e. If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of

prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).

50 of 91



In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22.  No compensation for alterations in or restriction of work to be carried out.

22.1

22.2

22.3

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified in
the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24 Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and

AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.

25.Tax

25.1

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be

tax and other levies, duties, cases, toll, taxes of Central and State Governments, local
bodies and authorities.

Contractor.

payable to the contractor.

51 of 91

The rates quoted by the Contractor shall be deemed to be inclusive of the commercial



26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
'otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

27. Termination by Engineer in Charge

27.1

27.2

27.3

27.4

If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as
prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days' notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor
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28.

29.

Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for The value of the work done less Advance Payments received
up to the date of issue of the certificate, less other recoveries due in terms of
the contract, less taxes due to be deducted at source as per applicable law
and less the percentage to apply to the work not completed as indicated in
the contract Data.

(As per Amended vide Govt. memo No.F-53/16/2012/19/Y/6842 dt. 2.11.15)

28.2  Payment on termination under clause 27.4 above-
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified

in the Contract Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified

in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security deposits shall be refunded of completion of defect liability period.

The additional performance security shall be refunded on satisfactory
completion of the work.

(As per Amended vide Govt. memo No0.1400/1246/2018/19/yo Bhopal dt. 06.04.18)
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31. Price Adjustment

31.1

l.
2.

Applicability
Price adjustment shall be applicable only if provided for in the Contract Data.

The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1.

Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the formula given
in the contract data.

Following expression and meaning are assigned to the work done during each
quarter:

R =Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the department,
if any, during the quarter.

4. Weight ages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

31.5

arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same

shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance

32.1
322

323
324

32.5

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

33.Secured Advance

33.1

33.2

333

Payment of Secured Advance shall be applicable if provided in the Contract
Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(a)

(b)

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.
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(©)

(d)

(e)

6]

(2

(h)

(1)

()

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E. Finishing the Contract

35.Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.
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36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor

after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the

Engineer may require.
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39. Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments .. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/byelaws
/Acts/Rules/regulations including amendments, if any, on the part of the Contractor,
the Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his ~amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract
etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done under the contract and found not to, have been executed, the Contractor
shall be liable to refund the amount of overpayment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause 24
above and if it is found that the Contractor was paid less than what was due to him,
under the contract in respect of any work executed by him under it, the amount of

such under payment shall be duly paid by Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms

and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data Sheet

A.
GCC Particulars Data
Clause
| 14 Employer
1.15 Engineer
1.16 Engineer in Charge
1.22 Stipulated Period of 2 months including rainy season.
Completion
) Language & Law of English & Indian Contract Act 1872
Contract
Address & contact details As per 'Annexure-H'
of the Contractor
Address & contact details
3 of the Employer/ Engineer
— phone, Fax, e-malil.
BV ASROROBRIE 2 ail.com
4 Subcontracting permitted More than Rs. Five Crores.
for the Contract Value
Technical Personnel to be As per 'Annexure-I' (Format I-3)
provided by the contractor
5 Penalty, if required Rs thirty thousand per month for each Graduate
Technical Personnel not Engineer and
employed Rs eighteen thousand per month for each
Diploma Engineer/ITI Surveyor
6 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for F
deciding dispute under
7 Dispute Resolution System
Appellate Authority for
deciding dispute under -
Dispute Resolution System
Period for submission of (a) Every month
updated construction or
program (b) at the end of every milestone,
] whichever is less
Amount to be withheld for @ 1 % (one) percent of contract amount, subject
not submitting construction to a maximum of Rs. 50,000/-.
program in the prescribed
period
Competent Authority for a) Up to 30 days - E.E. of concerned Division.
9 granting Time Extension b) More than 30 days - Managing Director
10 Milestones laid down for YES
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GCC

Particulars Data
Clause
the contract
If Yes, details of Milestones As per 'Annexure - O' or
as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of
the whole time allowed has elapsed,
Mile Stone 2:-
3/8th of the whole work before 1/2th of
the whole time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of
the whole time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated time
Liquidated damage As per 'Annexure - P'
List of equipment for lab As per 'Annexure - Q'
Time to establish lab 30 days from date of signing of the Agreement
H Penalty for not establishing 1% of Contract Amount per month,
field Laboratory subject to a maximum of Rs. 50,000/- per month
of delay
12 Defect Liability Period As below:

(A) For Road work :-

(i) For New Road (Bituminous) Construction along
with granular crust (INCLUDING
STRENGTHENING): - 5 (FIVE) years ;

(ii) For New Road (Concrete) Construction
(INCLUDING STRENGTHENING): — 5 (FIVE)
years;

(iii) For Renewal with BT layer EQUAL TO OR
less than 30 mm THICKNESS: - 3 (THREE)
years;

(iv) For Renewal with BT layer more than 30 mm
THICKNESS : 5 (Five) years

(B) FOR BRIDGE WORKS — 3 (THREE) YEARS TO
EXECUTE, COMPLETE AND MAINTAIN WORKS
IN ACCORDANCE WITH AGREEMENT AND
SPECIAL CONDITIONS OF CONTRACT (SCC)
AFTER ISSUANCE OF PHYSICAL COMPLETION
CERTIFICATE AS PER “ANNEXURE-U”

(C) FOR BUILDING WORKS — 3 (THREE) YEARS

(D) FOR ROAD MAINTENANCE WORKS - 1 (ONE)
YEAR(S) (THE WORK OF STRENGTHENING AND
RENEWAL SHALL NOT BE TREATED AS ROAD
MAINTENANCE WORK)

(E) FOR BUILDING MAINTENANCE WORKS — 1
(ONE) YEAR(S) (EXECEPT FOR WATER
PROOFING WORKS AND THE WORKS IN WHICH
SPECIFIC GUARANTEE PERIOD IS MENTIONED)

NOTE: IN ACCORDANCE WITH CLAUSE 18 THE
DEFECTS OBSERVED IN THE WORKS DURING
THE DEFECT LIABILITY PERIOD SHALL BE
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GCC
Clause

Particulars

Data

INTIMATED BY THE ENGINEER-IN-CHARGE TO
THE CONTRACTOR AND THE CONTRACTOR
SHALL RECTIFY THE DEFECTS PROMPTLY. IN
CASE THE DEFECTS ARE NOT REMOVED IN
REASONABLE TIME, THE SAME CAN BE GOT
DONE BY THE ENGINEER-IN-CHARGE BY WAY
OF —

(a) deploy departmental labour and material
or

(b) engage a contractor by issuing a work order at
contract rate/SOR rate
or

(c) sanctioning supplementary work in a existing
agreement to a contractor for Zonal works or other
similar work
or

(d) inviting open tender
or

(E) COMBINATION OF ABOVE
THE ENGINEER-IN-CHARGE SHALL ASSESS
THE COST OF SUCH RECTIFICATION WHICH
SHALL BE RECOVERABLE FROM THE
CONTRACTOR FROM HIS PERFORMANCE
SECURITY OR ANY AMOUNT DUE OR THAT
MAY BECOME DUE TO HIM AND FROM OTHER
AVAILABLE SECURITIES. IF THIS AMOUNT IS
NOT SUFFICIENT TO MEAT THE EXPENSES
INCURRED ON RECTIFICATION, THE BALANCE
AMOUNT MAY BE RECOVERED AS LAND
REVENUE ARREARS AS PER MPLRC.

13

Competent Authority for
determining the rate

EE. (HO.)

14

Any other condition for
breach of contract

Yes as below:
If the contractor fails to achieve 50%
financial progress in any milestone and
/or
fails to achieve 75% financial progress in two
consecutive mile stones

15

Penalty

(a) Penalty shall include forfeiture of Security
deposit as per clause 30 of General Conditions
of Contract and the percentage to apply to the
value of work not completed representing the
Employers additional cost for completing the
works which shall be 20 percent and

(b) Liquidated Damages imposed as per clause 15
or Performance Security (Guarantee) including
Additional Performance Security (Guarantee),
if any, as per clause 29 of General Conditions
of Contract, whichever is higher
(Amended vide Govt. memo No.F-53/
16/2012/19/31/ 6842 dt. 2.11.15)
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GCC

Particulars Data
Clause
Performance guarantee Performance Guarantee (Security) should be valid
(Security) shall be valid up up to three months beyond the completion of
16 to defect liability period (Maintence Guarantee
period) and Additional performance Guarantee if
any should be valid up to stipulated time of
completion plus 03 months.
Security Deposit to be At the rate of 5% of Gross Amount of Running
deducted from each running Bill
17 bill
Maximum limit of Up to 5% of Final Contract Amount.
deduction of Security
Deposit
18 Clause 31.1(1)Price As per Annexure R and as below:
adjustment shall be (a) The price Adjustment shall apply only in
applicable respect of Cement, Steel, Bitumen and
POL components.
(b) Price Adjustment shall be applicable only
in case of Probable Amount of Contract
(PAC) in NIT is more than Rs ten Cr. This
clause shall not have any bearing with the
Contract Amount.
Clause 31.2.4 Weight ages Component Percentage of Component
of Component in the work p in the work
Cement 18%
Steel 13%
19 Clause 32.1 Mobilization and No Mobilization and Construction Machinery
Construction Machinery Advance Payable
Advance Applicable
Clause 32.21f yes, Not Applicable
Unconditional Bank
Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery Not Applicable
of advance payment
20 Clause 33.1 Secured Advance Not Applicable
Applicable
Clause 33.2 if yes, Not Applicable
Unconditional Bank
Guarantee
Clause 33.2 if yes, Amount of Not Applicable

Secured Advance
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GCC

Particulars Data
Clause
Clause 33.3 if yes, Conditions Not Applicable
for secured advance
Clause 33.4 if yes, Recovery Not Applicable
of Secured advance
Completion Certificate — after
physical completion of the As per 'Annexure - U'
71 Work
Final Completion Certificate —
after final payment on As per 'Annexure- V'
completion of the Work
2 Competent Authority M.D. of Corporation
Salient features of some of the
23 major labour laws that are As per 'Annexure-W'
applicable
24 Competent Authority M.D. of Corporation

Section 3 —Contract Data
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Annexure — N
(See Clouse-10 of Section 3 — GCC)

DRAWING
List of Drawing ;-

The drawings & design for the work approved by competent authority of department & will be
issued to contractor for execution.
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Annexure — O
(See Clouse-15 of Section 3 — GCC)

DETAILS OF MILESTONES

As per Contract Data
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Annexure — P
(See Clouse-15 of Section 3 — GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor/the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time span

1. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In case
the work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The

decision of Managing Director shall be final and binding upon both the parties
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Annexure — Q
(See Clouse-17 of Section 3 — GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL AB

As per Format I-4
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Annexure — R
(See Clouse-31 of Section 3 - GCC)

PRICE ADJUSTMENT

The formulas for adjustment of price are as follow:
R= Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

RN

S.No Component ercemagﬁ\xx\
Com onent in the wo

Cement < \ \

\\\

Adjustment of steel compone
(ii1))  Price adjustmént for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:
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Vs=  0.85x Pgx /100 x R x (51-50)/50

Vs= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

50=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.iA)

Si= The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.
(www.eaindustry.nic.in)

Ps=  Percentage of steel component of the work.

Note: For the application of this clause, index of Bars and Rods lqs keen chosen to

represent steel group.

Adjustment of bitumen component
(iv)

Vb=
Vb=

Ba=

The official retail price of

IOC at nearest senter on the date of opening of Bids.

Fi= The official retail'price & HSD at the existing consumer pumps of IOC at nearest center
for the is 15 day oFmonth of the under consideration.

PI=Percentage of fuel and lubricants component of the work.

igh Speed Diesel (HSD) at the existing consumer pumps of

Note: For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group
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Annexure - S
(See clause 32 at Section 3 -GCC')

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Cogditi ntract, clause 31
("Mobilization and Construction Machinery Advance") }
[name and addres called "the

r] a bank

Contractor") shall deposit with
guarantee to guarantee his proper and faithful performaﬁi
in an amount of [amount arante

words).
We, the /\

instructed by the Contract itiona \‘)xmﬂ\rrevo ably to guaxantge a.
obligator and not as supefy mexe ent t

ithowt'whatsoever rixht o obhga\usl on<u/r part and without
his first cm Contractor, \i \
guarantee

er modificatiom\of th€ terms of
the Contract documents which
ame of Fmployer) and the
tantee, and we hereby

ect from the date of the advance
[name of Employer)

Address:
Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies be

deemed to include his executors, administrators and assigns) or the one part-and the Employer of

the other part.

Whereas by an agreement dated

agreement) the contractor has agreed.

of the works the

such of the works

Now THIS INDENAURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said
the Contractor doth hereby covenant and agree with the President and declare as follows: That the

said sum of Rupees so advanced by the Employer to
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(1

)

the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works
and for no other purpose whatsoever.

That the materials details in the said Account of Secured-Adyances which have been

offered to and accepted by the Employer as security axe¢ absolutel3nthe Contractor's own

That the said
the written permi

vaterials ghall not be removed from the site of the said works except with

ron of the Engineer or an officer authorized by him on that behalf.
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agreement and without prejudice to the power contained therein if and whenever the

covenant for payment and repayment here-in-before contained shall become enforceable

and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:
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(a)  Seize and utilize the said materials or any part thereof in the completion of the said

(b)

the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement No ...... RO Date ......coooeeviiiiiiiiie. .

Amount 0f CONtraCt RS.... oo e

Name of AZENCY: .oovverieriiiiieieeeieeie et .

Used MBNO......ooovvviiiiiiiiiiin

Last measurement recorded

a. Page No.& MB No.

b. Date

Certified that the above mentioned work was physically completed on ................ (date) and
taken over on ..............oeiiinnl. (date) and that I have satisfied myself to best of my ability

that the work has been done properly.

Date of issue

Executive Engineer
Head Office ,Panchanan 3 rd. Floor
Malviya Nagar, Bhopal
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Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

Agreement No ...... RO Date ......coooeeviiiiiiiiie. .

Amount of Contract RS.......oovviviieeeeeeeee et

Name of AZENCY: covvieriieiieeeiie e .

Used MBNO......ooovvviiiiiiiiiiin

Last measurement recorded
a. Page No.& MB No.
b. Date

Certified that the above mentioned work was physically completed on ................ (date) and
taken overon ..................oee.n. (date)

Agreement amount Rs.....................
Final Amount paid to contractor Rs...................coeevinnn.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.
Date of issue ...................

Executive Engineer
Head Office ,Panchanan 3 rd. Floor
Malviya Nagar, Bhopal
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b)

d)

f}

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
III. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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3

k)

D)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
Closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, LOA, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State  Migrant Workmen's (Regulation of Employment &Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.
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p)

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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WM H.— 0755 2551652
SECTION 3
Conditions of Contract
Part - II Special Conditions of Contract [SCC]
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10.

11.

12.
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SECTION 4

BILL OF QUANTITIES (BOQ)
General Description of work: Repair and Renovation Work of Bullock Cart Project Tejaji
Nagar Indore
Probable Amount of Contract:
(Rs. In Figure) .................. Lacs

(RS I WOTAS) .ttt e e e e e e e e

S Particulars of Item of] Quantity | Unit | Rate Amount Amount Remarks
No Work (in figure) | (in words)
I 11 111 v Vv VI VII VIII

As Per Schedule Attached

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words) ..ot e,

Executive Engineer
Head Office ,Panchanan 3 rd. Floor
Malviya Nagar, Bhopal
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SECTION 5
AGREEMENT FORM

AGREEMENT
This agreement, made on the .............. day of ..o between (name
and address of Employer) (hereinafter called “the Employer) and...........cccccoivimniiiiiniecinneeienne.
(Name and address of contractor) hereinafter called "the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor Repair and Renovation Work of
Bullock Cart Project Tejaji Nagar Indore (Name and identification number of Contract)
(Hereinafter called "the Works") and the, Employer has accepted the Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein, at a cost of

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of was hereunto affixed in

the presence of:
Signed, Sealed and Delivered by the said

in the presence of:

Executive Engineer
Head Office ,Panchanan 3 rd. Floor
Malviya Nagar, Bhopal
Binding Signature of Contractor
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